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Section I. Invitation to Bid 

 PAMANTASAN NG LUNGSOD NG MAYNILA 

(University of the City of Manila) 

Intramuros, Manila   

 

Invitation to Bid for “Fiber Optic Installation & Campus-Wide Wi-Fi Connection” 

 

 

1. The Pamantasan ng Lungsod ng Maynila (PLM), through the PLM’s Corporate 

Budget for the contract approved by the Board of Regents for CY 2019 intends to 

apply the sum of Fifteen Million Pesos (PhP15,000,000.00)  being the Approved 

Budget for the Contract (ABC) to payments under the contract for Fiber Optic 

Installation & Campus-Wide Wi-Fi Connection  / 2019-I-19. Bids received in excess 

of the ABC shall be automatically rejected at bid opening. 

2. The Pamantasan ng Lungsod ng Maynila (PLM) now invites bids for Supply all 

labor, supervision, equipment and materials, construction for the project “Fiber 

Optic Installation & Campus-Wide Wi-Fi Connection”.  Completion of the Works is 

required One Hundred Twenty (120) Calendar Days starting on the date indicated in 

the Notice to Proceed (NTP). Bidders should have completed a contract similar to the 

Project. The description of an eligible bidder is contained in the Bidding Documents, 

particularly, in Section II. Instructions to Bidders. 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 

and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 

“Government Procurement Reform Act.” 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least seventy five percent (75%) interest or 

outstanding capital stock belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from Pamantasan ng Lungsod ng 

Maynila (PLM) and inspect the Bidding Documents at the address given below from 

Monday to Friday, 8:00 a.m. to 5:00 p.m. 

5. A complete set of Bidding Documents may be acquired by interested bidders on 25 

July 2019 to 22 August 2019 from the address below Thirteen Thousand Pesos 

(PhP13,000.00). 
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It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the website of the 

Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding 

Documents not later than the submission of their bids. 

6. The Pamantasan ng Lungsod ng Maynila (PLM) will hold a Pre-Bid Conference on 

07 August 2019, 2:00 p.m. at Pamantasan ng Lungsod ng Maynila, Ground Floor, 

President Ramon Magsaysay Entrepreneurial Center (PRMEC), General Luna 

corner Muralla Streets, Intramuros, Manila, which shall be open to prospective 

bidders.  

7. Bids must be duly received by the BAC Secretariat at the address below on or before 22 

August, 2:00 p.m.  All bids must be accompanied by a bid security in any of the 

acceptable forms and in the amount stated in ITB Clause 18. 

Bid opening shall be on 22 August 2019, 2:00 p.m. Pamantasan ng Lungsod ng 

Maynila, President Ramon Magsaysay Entrepreneurial Center (PRMEC), General 

Luna corner Muralla Streets, Intramuros, Manila. Bids will be opened in the presence 

of the bidders’ representatives who choose to attend at the address below. Late bids 

shall not be accepted. 

8. The Pamantasan ng Lungsod ng Maynila (PLM) warns the public/bidders of 

unscrupulous individuals and groups posing as officers/employees of the PLM 

soliciting money, gifts, favors or benefits for alleged aid for whatever purpose. DO 

NOT GIVE anything to these unscrupulous individuals and groups. The PLM thus 

enjoins the cooperation of the public/bidders to report these individuals/groups to the 

PLM-Bids and Awards Committee and BAC Secretariat. 

9. The Pamantasan ng Lungsod ng Maynila (PLM) reserves the right to reject any and 

all bids, declare a failure of bidding, or not award the contract at any time prior to 

contract award in accordance with Section 41 of RA 9184 and its IRR, without 

thereby incurring any liability to the affected bidder or bidders.  

10. For further information, please refer to: 

Contact Name : Atty. MAY ANGELI M. ESTOLAS 

Mr. RON MARR P. EVANGELISTA 

PLM-BAC Secretariat Head/ Project Coordinator 

Procurement Office, Ground Floor, Gusaling Villegas, 

Pamantasan ng Lungsod ng Maynila 

Gen. Luna corner Muralla Streets, Intramuros, Manila 

Telefax No. : (02) 528-4592 

e-mail : procurement@plm.edu.ph 

Website : www.plm.edu.ph 

 

 (Original Copy Signed) 

ARCH. GIL C. EVASCO 
PLM-BAC Chairperson 
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Section II. Instructions to Bidders 

A. General 

1. Scope of Bid 

The Procuring Entity named in the BDS, invites bids for the construction of Works, as 

described in Error! Reference source not found..   

The name, identification, and number of lots specific to this bidding are provided in 

the BDS. The contracting strategy and basis of evaluation of lots is described 

in ITB Clause 27. 

The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments 

under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 

contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly 

and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  
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(ii) "fraudulent practice" means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of the Procuring Entity, and includes 

collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence 

their participation in a procurement process, or affect the 

execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false statements 

to investigators in order to materially impede an 

administrative proceedings or investigation of the 

Procuring Entity or any foreign government/foreign or 

international financing institution into allegations of a 

corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or 

any foreign government/foreign or international 

financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 

of time, to be awarded Contract funded by the Funding Source if it at 

any time determines that the firm has engaged in corrupt or fraudulent 
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practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

Further, the Procuring Entity will seek to impose the maximum civil, administrative, 

and/or criminal penalties available under the applicable laws on individuals 

and organizations deemed to be involved in any of the practices mentioned in 

ITB Clause 3.1(a). 

Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect 

and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 34. 

4. Conflict of Interest 

All Bidders found to have conflicting interests shall be disqualified to participate in 

the procurement at hand, without prejudice to the imposition of appropriate 

administrative, civil, and criminal sanctions. A Bidder may be considered to 

have conflicting interests with another Bidder in any of the events described in 

paragraphs (a) through (c) and a general conflict of interest in any of the 

circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder 

for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the 
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project, if the personnel would be involved in any capacity on the same 

project.  

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall 

be accompanied by a sworn affidavit of the Bidder that it is not related to the 

Head of the Procuring Entity (HoPE), members of the Bids and Awards 

Committee (BAC), members of the Technical Working Group (TWG), 

members of the BAC Secretariat, the head of the Project Management Office 

(PMO) or the end-user unit, and the project consultants, by consanguinity or 

affinity up to the third civil degree. On the part of the Bidder, this Clause shall 

apply to the following persons: 

(h) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(i) If the Bidder is a partnership, to all its officers and members; 

(j) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders;  

(k) If the Bidder is a cooperative, to all its officers, directors, and 

controlling shareholders or members; and 

(l) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 

or (d) of this Clause shall correspondingly apply to each of the 

members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 

Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

Unless otherwise indicated in the BDS, the following persons shall be eligible to 

participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital 

stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 
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(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, that, 

in accordance with Letter of Instructions No. 630, Filipino ownership 

or interest of the joint venture concerned shall be at least seventy five 

percent (75%): Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of 

techniques and/or technologies which are not adequately possessed by 

a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, 

Filipino ownership or interest shall not be less than twenty five percent 

(25%). For this purpose, Filipino ownership or interest shall be based 

on the contributions of each of the members of the joint venture as 

specified in their JVA. 

The Procuring Entity may also invite foreign bidders when provided for under any 

Treaty or International or Executive Agreement as specified in the BDS.  

Government owned or controlled corporations (GOCCs) may be eligible to participate 

only if they can establish that they (a) are legally and financially autonomous, 

(b) operate under commercial law, and (c) are not attached agencies of the 

Procuring Entity. 

(a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the Philippine Statistics Authority (PSA) consumer price 

index.  However, contractors under Small A and Small B categories without 

similar experience on the contract to be bid may be allowed to bid if the cost 

of such contract is not more than the Allowable Range of Contract Cost 

(ARCC) of their registration based on the guidelines as prescribed by the 

PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS.   

The Bidder must submit a computation of its Net Financial Contracting Capacity 

(NFCC), which must be at least equal to the ABC to be bid, calculated as 

follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 
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contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 

be based on the latest Audited Financial Statements (AFS) submitted to the 

BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial 

statements prepared in accordance with international financial reporting 

standards. 

 

6. Bidder’s Responsibilities 

The Bidder or its duly authorized representative shall submit a sworn statement in the 

form prescribed in Section IX. Bidding Forms as required in ITB Clause 

12(b)(iii). 

The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   

Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 0. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided  therein are true and 

correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 
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(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to 

sign and execute the ensuing contract, accompanied by the duly 

notarized Special Power of Attorney, Board/Partnership Resolution, or 

Secretary’s Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE 

of underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and 

other social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, 

bidder undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 

benefits under prevailing national laws, rules and regulations; 

or collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 

in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, pecuniary or 

otherwise, to any person or official, personnel or representative of the; 
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Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   

It shall be the sole responsibility of the prospective bidder to determine and to satisfy 

itself by such means as it considers necessary or desirable as to all matters 

pertaining to this Project, including: (a) the location and the nature of the 

contract, project, or work; (b) climatic conditions; (c) transportation facilities; 

(c) nature and condition of the terrain, geological conditions at the site 

communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work. 

The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity.  However, the Procuring Entity shall 

ensure that all information in the Bidding Documents, including 

supplemental/bid bulletins issued are correct and consistent. 

Before submitting their bids, the Bidders are deemed to have become familiar with all 

existing laws, decrees, ordinances, acts and regulations of the Philippines 

which may affect the contract in any way. 

The Bidder shall bear all costs associated with the preparation and submission of his 

bid, and the Procuring Entity will in no case be responsible or liable for those 

costs, regardless of the conduct or outcome of the bidding process.  

The Bidder should note that the Procuring Entity will accept bids only from those that 

have paid the applicable fee for the Bidding Documents at the office indicated 

in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

Unless otherwise specified in the BDS, the Bidder may subcontract portions of the 

Works to an extent as may be approved by the Procuring Entity and stated in 

the BDS. However, subcontracting of any portion shall not relieve the Bidder 
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from any liability or obligation that may arise from the contract for this 

Project. 

Subcontractors must submit the documentary requirements under ITB Clause 12 and 

comply with the eligibility criteria specified in the BDS. In the event that any 

subcontractor is found by the Procuring Entity to be ineligible, the 

subcontracting of such portion of the Works shall be disallowed.   

The Bidder may identify the subcontractor to whom a portion of the Works will be 

subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 

of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

(a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on 

the date indicated therein, to clarify and address the Bidders’ questions on the 

technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier 

than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 

Documents in the PhilGEPS website. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or 

when international participation will be more advantageous to the GoP, a 

longer period for the preparation of bids is necessary, the pre-bid conference 

shall be held at least thirty (30) calendar days before the deadline for the 

submission and receipt of bids, as specified in the BDS. 

Bidders are encouraged to attend the pre-bid conference to  ensure that they fully 

understand the Procuring Entity’s requirements.  Non-attendance of the Bidder 

will in no way prejudice its bid; however, the Bidder is expected to know the 

changes and/or amendments to the Bidding Documents as recorded in the 

minutes of the pre-bid conference and the Supplemental/Bid Bulletin. The 

minutes of the pre-bid conference shall be recorded and prepared not later than 

five (5) calendar days after the pre-bid conference. The minutes shall be made 

available to prospective bidders not later than five (5) days upon written 

request.  

Decisions of the BAC amending any provision of the bidding documents shall be 

issued in writing through a Supplemental/Bid Bulletin at least seven (7) 

calendar days before the deadline for the submission and receipt of bids.  
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10. Clarification and Amendment of Bidding Documents 

Prospective bidders may request for clarification(s) on and/or interpretation of any 

part of the Bidding Documents. Such a request must be in writing and 

submitted to the Procuring Entity at the address indicated in the BDS at least 

ten (10) calendar days before the deadline set for the submission and receipt of 

Bids.   

The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to 

be made available to all those who have properly secured the Bidding 

Documents, at least seven (7) calendar days before the deadline for the 

submission and receipt of Bids. 

Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative 

for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids.  Any modification to the Bidding Documents 

shall be identified as an amendment.   

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and 

at any conspicuous place in the premises of the Procuring Entity concerned. It 

shall be the responsibility of all Bidders who have properly secured the 

Bidding Documents to inquire and secure Supplemental/Bid Bulletins that 

may be issued by the BAC. However, Bidders who have submitted bids before 

the issuance of the Supplemental/Bid Bulletin must be informed and allowed 

to modify or withdraw their bids in accordance with ITB Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country; and shall be authenticated by the 

appropriate Philippine foreign service establishment/post or the equivalent office 

having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 

translation shall govern, for purposes of interpretation of the bid. 
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12. Documents Comprising the Bid: Eligibility and Technical 

Components  

Unless otherwise indicated in the BDS, the first envelope shall contain the following 

eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine 

Foreign Service Office or Post, which shall submit their 

eligibility documents under Section 23.1 of the IRR, provided, 

that the winning bidder shall register with the PhilGEPS in 

accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract 

to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 

bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 
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(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System (CPES) Final Rating, which must be at least 

satisfactory. In case of contracts with the private sector, an 

equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type 

and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder 

opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), 

to be assigned to the contract to be bid, with their 

complete qualification and experience data. These 

personnel must meet the required minimum years of 

experience set in the BDS; and 
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(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 

may be, which must meet the minimum requirements 

for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in Section IX. Bidding 

Forms. 

13. Documents Comprising the Bid: Financial Component 

Unless otherwise stated in the BDS, the financial component of the bid shall contain 

the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 

quantities, in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as 

stated in the BDS.  

(a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be 

accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 

procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the 

ABC is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and 

risk and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 
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(iv)  The procuring entity has established a system to monitor and 

report bid prices relative to ABC and engineer’s/procuring 

entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 

14. Alternative Bids 

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by 

a Bidder in addition or as a substitute to its original bid which may be included 

as part of its original bid or submitted separately therewith for purposes of 

bidding. A bid with options is considered an alternative bid regardless of 

whether said bid proposal is contained in a single envelope or submitted in 

two (2) or more separate bid envelopes. 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 

and specifications.  Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A 

Bidder who submits or participates in more than one bid (other than as a 

subcontractor if a subcontractor is permitted to participate in more than one 

bid) will cause all the proposals with the Bidder’s participation to be 

disqualified. This shall be without prejudice to any applicable criminal, civil 

and administrative penalties that may be imposed upon the persons and 

entities concerned. 

15. Bid Prices 

The contract shall be for the whole Works, as described in ITB Clause 0, based on the 

priced Bill of Quantities submitted by the Bidder. 

The Bidder shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities.  Bids not addressing or providing all of the required items in the 

Bidding Documents including, where applicable, Bill of Quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this regard, 

where a required item is provided, but no price is indicated, the same shall be 

considered as non-responsive, but specifying a zero (0) or a  dash (-) for the 

said item would mean that it is being offered for free to the Government, 

except those required by law or regulations to be provided for. 

All duties, taxes, and other levies payable by the Contractor under the Contract, or for 

any other cause, prior to the deadline for submission of bids, shall be included 

in the rates, prices, and total bid price submitted by the Bidder. 
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All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

specified in GCC Clause 48. Upon the recommendation of the Procuring 

Entity, price escalation may be allowed in extraordinary circumstances as may 

be determined by the National Economic and Development Authority in 

accordance with the Civil Code of the Philippines, and upon approval by the 

GPPB. Furthermore, in cases where the cost of the awarded contract is 

affected by any applicable new laws, ordinances, regulations, or other acts of 

the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no 

gain basis. 

16. Bid Currencies 

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the 

BDS. However, for purposes of bid evaluation, bids denominated in foreign 

currencies shall be converted to Philippine currency based on the exchange 

rate prevailing on the day of the Bid Opening. 

If so allowed in accordance with ITB Clause 0, the Procuring Entity for purposes of 

bid evaluation and comparing the bid prices will convert the amounts in 

various currencies in which the bid price is expressed to Philippine Pesos at 

the exchange rate as published in the Bangko Sentral ng Pilipinas (BSP) 

reference rate bulletin on the day of the bid opening. 

Unless otherwise specified in the BDS, payment of the contract price shall be made in 

Philippine Pesos. 

17. Bid Validity 

Bids shall remain valid for the period specified in the BDS which shall not exceed one 

hundred twenty (120) calendar days from the date of the opening of bids. 

In exceptional circumstances, prior to the expiration of the bid validity period, the 

Procuring Entity may request Bidders to extend the period of validity of their 

bids. The request and the responses shall be made in writing. The bid security 

described in ITB Clause 18 should also be extended corresponding to the 

extension of the bid validity period at the least. A Bidder may refuse the 

request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request 

shall not be required or permitted to modify its bid. 

18. Bid Security  
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The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an 

amount stated in the BDS, which shall be not less than the percentage of the 

ABC in accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by 

LGUs, the cashier’s/manager’s 

check may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

Two percent (2%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by 

LGUs, the Bank Draft/ 

Guarantee, or irrevocable letter 

of credit may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 

states, among others, that the Bidder shall enter into contract with the 

procuring entity and furnish the performance security required under ITB 

Clause 32.2, within ten (10) calendar days from receipt of the Notice of 
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Award, and commits to pay the corresponding amount as fine, and be 

suspended for a period of time from being qualified to participate in any 

government procurement activity in the event it violates any of the conditions 

stated therein as provided in the guidelines issued by the GPPB. 

The bid security should be valid for the period specified in the BDS.  Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive.   

No bid securities shall be returned to Bidders after the opening of bids and before 

contract signing, except to those that failed or declared as post-disqualified, 

upon submission of a written waiver of their right to file a request for 

reconsideration and/or protest, or lapse of the reglementary period without 

having filed a request for reconsideration or protest.  Without prejudice on its 

forfeiture, Bid Securities shall be returned only after the Bidder with the 

Lowest Calculated Responsive Bid (LCRB) has signed the contract and 

furnished the Performance Security, but in no case later than the expiration of 

the Bid Security validity period indicated in ITB Clause 0. 

Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 

posting of the performance security, pursuant to ITB Clause 32, the successful 

Bidder’s Bid Security will be discharged, but in no case later than the Bid 

Security validity period as indicated in ITB Clause 0. 

The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27(d); 

(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 

for purposes of public bidding; 
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(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after 

the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least 

three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX. Bidding Forms on or 

before the deadline specified in the ITB Clause 21 in two (2) separate sealed 

bid envelopes, and which shall be submitted simultaneously. The first shall 

contain the technical component of the bid, including the eligibility 

requirements under ITB Clause 0, and the second shall contain the financial 

component of the bid. This shall also be observed for each lot in the case of lot 

procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder 
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shall submit copies of the first and second envelopes.  In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of 

the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

Bidders shall enclose their original eligibility and technical documents described in 

ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL 

COMPONENT,” and the original of their financial component in another 

sealed envelope marked “ORIGINAL - FINANCIAL COMPONENT,” sealing 

them all in an outer envelope marked “ORIGINAL BID.”  

Each copy of the first and second envelopes shall be similarly sealed duly marking the 

inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and 

“COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as 

“COPY NO. ___,” respectively.  These envelopes containing the original and 

the copies shall then be enclosed in one single envelope.  

The original and the number of copies of the bid as indicated in the BDS shall be 

typed or written in ink and shall be signed by the Bidder or its duly authorized 

representative/s.   

All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 

ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB Clause 21. 

Bid envelopes that are not properly sealed and marked, as required in the bidding 

documents, shall not be rejected, but the Bidder or its duly authorized 

representative shall acknowledge such condition of the bid as submitted. The 

BAC or the Procuring Entity shall assume no responsibility for the 
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misplacement of the contents of the improperly sealed or marked bid, or for its 

premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall 

not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidder’s name, its representative and the time the late 

bid was submitted. 

23. Modification and Withdrawal of Bids 

The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Bidder shall not be allowed 

to retrieve its original bid, but shall be allowed to submit another bid equally 

sealed and properly identified in accordance with Clause 20, linked to its 

original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” and stamped “received” by the BAC. Bid modifications 

received after the applicable deadline shall not be considered and shall be 

returned to the Bidder unopened.   

A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 

submitted, for valid and justifiable reason; provided that the Letter of 

Withdrawal is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Letter of Withdrawal must 

be executed by the authorized representative of the Bidder identified in the 

Omnibus Sworn Statement, a copy of which should be attached to the letter. 

Bids requested to be withdrawn in accordance with ITB Clause 0 shall be returned 

unopened to the Bidders. A Bidder, who has acquired the bidding documents 

may also express its intention not to participate in the bidding through a letter 

which should reach and be stamped by the BAC before the deadline for 

submission and receipt of bids. A Bidder that withdraws its bid shall not be 

permitted to submit another bid, directly or indirectly, for the same contract. 

No bid may be modified after the deadline for submission of bids. No bid may be 

withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Financial 
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Bid Form.  Withdrawal of a bid during this interval shall result in the 

forfeiture of the Bidder’s bid security, pursuant to ITB Clause 0, and the 

imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the 

Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 

take custody of the Bids submitted and reschedule the opening of Bids on the 

next working day or at the soonest possible time through the issuance of a 

Notice of Postponement to be posted in the PhilGEPS website and the website 

of the Procuring Entity concerned.  

Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and 

determine each Bidder’s compliance with the documents prescribed in ITB 

Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits 

the required document, it shall be rated “passed” for that particular 

requirement. In this regard, bids that fail to include any requirement or are 

incomplete or patently insufficient shall be considered as “failed”. Otherwise, 

the BAC shall rate the said first bid envelope as “passed”. 

Unless otherwise specified in the BDS, immediately after determining compliance 

with the requirements in the first envelope, the BAC shall forthwith open the 

second bid envelope of each remaining eligible Bidder whose first bid 

envelope was rated “passed.” The second envelope of each complying Bidder 

shall be opened within the same day. In case one or more of the requirements 

in the second envelope of a particular bid is missing, incomplete or patently 

insufficient, and/or if the submitted total bid price exceeds the ABC unless 

otherwise provided in ITB Clause 13.2, the BAC shall rate the bid concerned 

as “failed.” Only bids that are determined to contain all the bid requirements 

for both components shall be rated “passed” and shall immediately be 

considered for evaluation and comparison. 

Letters of Withdrawal shall be read out and recorded during bid opening, and the 

envelope containing the corresponding withdrawn bid shall be returned to the 

Bidder unopened. 

All members of the BAC who are present during bid opening shall initial every page 

of the original copies of all bids received and opened. 

In the case of an eligible foreign bidder as described in ITB Clause 5, the following 

Class “A” Documents may be substituted with the appropriate equivalent 

documents, if any, issued by the country of the foreign bidder concerned, 

which shall likewise be uploaded and maintained in the PhilGEPS in 

accordance with Section 8.5.2 of the IRR.: 
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a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier 

than two years from the date of bid submission. 

Each partner of a joint venture agreement shall likewise submit the document required 

in ITB Clause 12.1(a)(i). Submission of documents required under ITB 

Clauses 12(a)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes 

compliance. 

The Procuring Entity shall prepare the minutes of the proceedings of the bid opening 

that shall include,  as a minimum: (a) names of Bidders, their bid price (per 

lot, if applicable, and/or including discount, if any), bid security, findings of 

preliminary examination, and whether there is a withdrawal or modification; 

and (b) attendance sheet. The BAC members shall sign the abstract of bids as 

read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid 

Opening shall be made available to the public upon written request and 

payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. 

The notice shall be issued within seven (7) calendar days from the date of the 

bid opening. 

 

 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

Members of the BAC, including its staff and personnel, as well as its Secretariat and 

TWG, are prohibited from making or accepting any kind of communication 
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with any Bidder regarding the evaluation of their bids until the issuance of the 

Notice of Award, unless otherwise allowed in the case of ITB Clause 26.   

Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s 

decision in respect of bid evaluation, bid comparison or contract award will 

result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 

responses to requests for clarification shall be in writing. Any clarification submitted 

by a Bidder in respect to its bid and that is not in response to a request by the 

Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

The Procuring Entity will undertake the detailed evaluation and comparison of Bids 

which have passed the opening and preliminary examination of Bids, pursuant 

to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all 

bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC 

shall consider the following in the evaluation of bids:  

(c) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) 

or a dash (-) for the said item would mean that it is being offered for 

free to the Procuring Entity, except those required by law or 

regulations to be provided for; and 

(d) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 
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bid modifications. Any adjustment shall be calculated in monetary 

terms to determine the calculated prices. 

Based on the detailed evaluation of bids, those that comply with the above-mentioned 

requirements shall be ranked in the ascending order of their total calculated 

bid prices, as evaluated and corrected for computational errors, discounts and 

other modifications, to identify the Lowest Calculated Bid.  Total calculated 

bid prices, as evaluated and corrected for computational errors, discounts and 

other modifications, which exceed the ABC shall not be considered, unless 

otherwise indicated in the BDS. 

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the 

Bid Form, which includes the Bill of Quantities. 

Bids shall be evaluated on an equal footing to ensure fair competition.  For this 

purpose, all Bidders shall be required to include in their bids the cost of all 

taxes, such as, but not limited to, value added tax (VAT), income tax, local 

taxes, and other fiscal levies and duties which shall be itemized in the bid form 

and reflected in the detailed estimates.  Such bids, including said taxes, shall 

be the basis for bid evaluation and comparison.  

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots 

or for any combination thereof, provided that all Bids and combinations of 

Bids shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the bid or combination of bids offering the 

lowest calculated cost to the Procuring Entity. Bid prices quoted shall 

correspond to all of the requirements specified for each lot. Bid Security as 

required by ITB Clause 18 shall be submitted for each contract (lot) 

separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

The BAC shall determine to its satisfaction whether the Bidder that is evaluated as 

having submitted the Lowest Calculated Bid complies with and is responsive 

to all the requirements and conditions specified in ITB Clauses 5, 12, and 13.  

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the 

Bidder shall submit its latest income and business tax returns filed and paid 

through the BIR Electronic Filing and Payment System (eFPS) and other 

appropriate licenses and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the Bidder for award.  

Provided in the event that a finding against the veracity of any of the 

documents submitted is made, it shall cause the forfeiture of the bid security in 

accordance with Section 69 of the IRR of RA 9184. 
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The determination shall be based upon an examination of the documentary evidence 

of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as 

well as other information as the Procuring Entity deems necessary and 

appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the 

criteria for post-qualification, it shall declare the said bid as the LCRB, and 

recommend to the HoPE the award of contract to the said Bidder at its 

submitted price or its calculated bid price, whichever is lower, subject to ITB 

Clause 0. 

A negative determination shall result in rejection of the Bidder’s bid, in which event 

the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a 

fresh period to make a similar determination of that Bidder’s capabilities to 

perform satisfactorily. If the second Bidder, however, fails the post 

qualification, the procedure for post qualification shall be repeated for the 

Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 

determined for recommendation of contract award. 

Within a period not exceeding fifteen (15) calendar days from the determination by 

the BAC of the LCRB and the recommendation to award the contract, the 

HoPE or his duly authorized representative shall approve or disapprove the 

said recommendation.  

In the event of disapproval, which shall be based on valid, reasonable, and justifiable 

grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE 

shall notify the BAC and the Bidder in writing of such decision and the 

grounds for it. When applicable, the BAC shall conduct a post-qualification of 

the Bidder with the next Lowest Calculated Bid. A request for reconsideration 

may be filed by the Bidder with the HoPE in accordance with Section 37.1.3 

of the IRR of RA 9184. 

29. Reservation Clause 

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity 

concerned reserves the right to review its qualifications at any stage of the 

procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said Bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect 

its capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 
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Based on the following grounds, the Procuring Entity reserves the right to reject any 

and all Bids, declare a Failure of Bidding at any time prior to the contract 

award, or not to award the contract, without thereby incurring any liability, 

and make no assurance that a contract shall be entered into as a result of the 

bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the 

HoPE; and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(d) No bids are received; 

(e) All prospective Bidders are declared ineligible;  

(f) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(g) The Bidder with the LCRB refuses, without justifiable cause, to accept 

the award of contract, and no award is made in accordance with 

Section 40 of the IRR of RA 9184. 

 

F. Award of Contract 

30. Contract Award  
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Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award 

the contract to the Bidder whose bid has been determined to be the LCRB. 

Prior to the expiration of the period of bid validity, the Procuring Entity shall notify 

the successful Bidder in writing that its bid has been accepted, through a 

Notice of Award duly received by the Bidder or its representative personally 

or by registered mail or electronically, receipt of which must be confirmed in 

writing within two (2) days by the Bidder with the LCRB and submitted 

personally or sent by registered mail or electronically to the Procuring Entity. 

Notwithstanding the issuance of the Notice of Award, award of contract shall be 

subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 

from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 

Office or Post, the PhilGEPS Registration Number of the 

winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type 

and cost of the contract to be bid as a pre-condition to the 

Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 

of the IRR of RA 9184.  

31. Signing of the Contract 

At the same time as the Procuring Entity notifies the successful Bidder that its bid has 

been accepted, the Procuring Entity shall send the Contract Form to the 

Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 

Within ten (10) calendar days from receipt of the Notice of Award, the successful 

Bidder shall post the required performance security, sign and date the contract 

and return it to the Procuring Entity. 
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The Procuring Entity shall enter into contract with the successful Bidder within the 

same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial 

Proposals, and all other documents/statements submitted (e.g., 

Bidder’s response to request for clarifications on the bid), including 

corrections to the bid, if any, resulting from the Procuring Entity’s bid 

evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

To guarantee the faithful performance by the winning Bidder of its obligations under 

the contract, it shall post a performance security within a maximum period of 

ten (10) calendar days from the receipt of the Notice of Award from the 

Procuring Entity and in no case later than the signing of the contract. 

The Performance Security shall be denominated in Philippine Pesos and posted in 

favor of the Procuring Entity in an amount not less than the percentage of the 

total contract price in accordance with the following schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashier’s/Manager’s 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

Ten percent (10%) 



32 

 

(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 

financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

 

Thirty percent (30%) 

Failure of the successful Bidder to comply with the above-mentioned requirement 

shall constitute sufficient ground for the annulment of the award and forfeiture 

of the bid security, in which event the Procuring Entity shall have a fresh 

period to initiate and complete the post qualification of the second Lowest 

Calculated Bid. The procedure shall be repeated until LCRB is identified and 

selected for recommendation of contract award. However if no Bidder passed 

post-qualification, the BAC shall declare the bidding a failure and conduct a 

re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the 

Notice to Proceed (NTP) together with a copy or copies of the approved contract to 

the successful Bidder. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 
ITB Clause 

 

1.1 The Procuring Entity is Pamantasan ng Lungsod ng Maynila (PLM). 

The name of the Contract is “Fiber Optic Installation & Campus-Wide Wi-

Fi Connection”. 

The identification number of the Contract is 2019-I-19. 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through PLM’s Corporate 

Budget for the contract approved by the Board of Regents for CY 2019  in 

the amount of Fifteen Million Pesos (PhP15,000,000.00). 

The name of the Project is “Fiber Optic Installation & Campus-Wide Wi-

Fi Connection”. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

Bidder shall submit a valid and updated General Information Sheet (for 

corporations) 

5.4 (a) No further instructions. 

5.4(b) 
For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work. Supply all labor, supervision, equipment 

and materials, construction for the project “Fiber Optic Installation & 

Campus-Wide Wi-Fi Connection” for the completion of the project at 

PLM. 

8.1 Subcontracting is not allowed. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 07 

August 2019, 2:00 p.m. at Pamantasan ng Lungsod ng Maynila, Ground 

Floor, President Ramon Magsaysay Entrepreneurial Center (PRMEC), 

General Luna corner Muralla Streets, Intramuros, Manila. 

10.1 

 

The Procuring Entity’s address is: 

PLM-BAC Secretariat 

Procurement Office 

Ground Floor, Gusaling Villegas 

Gen. Luna corner Muralla Streets, Intramuros, Manila 
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Contact Name: Atty. MAY ANGELI M. ESTOLAS 

   Mr. RON MARR P. EVANGELISTA    
   BAC Secretariat Head/ Project Coordinator 

Telefax No.:  528-4592 

e-mail:                        procurement@plm.edu.ph 

10.4 No further instructions. 

12.1 No further instructions. 

12(a)(iii) The Contractor shall possess a Philippine Contractors Accreditation Board 

(PCAB) license with at least Small B (Category C & D) with specialty in 

Communication Facilities.  

 

The Contractor shall perform all work in accordance with all conditions 

stipulated in the contract. If a bidder/contractor will participate in the 

bidding individually, a contractor's Individual PCAB License must be 

submitted pursuant to Section 37 of RA 4566. If several bidders/contractors 

will participate in the bidding as a Joint Venture, a Joint PCAB License 

must be submitted pursuant to Section 38 of RA 4566. 

 

On Section 23.1 of the Technical Documents, par. vi) of RIRR of RA 9184: 

“In case of procurement of Infrastructure Projects, a valid PCAB License or 

Special PCAB License in case of Joint Venture, and registration for the type 

and cost of the contract to be bid”. 

12.1(b)(ii.2) 
 

Please refer to the Technical Specification/Terms of Reference. 

12.1(b)(iii.3) Please refer to the Technical Specification/Terms of Reference.  

13 Duly signed Bid Form and attachments 

13.1 Completion Date is 120 Calendar Days upon issuance of Notice to Proceed. 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rentals 

used in coming up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 
The ABC is Fifteen Million Pesos (PhP15,000,000.00).  Any bid with a 

financial component exceeding this amount shall not be accepted. 

14.2 No further instructions. 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 
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16.3 No further instructions. 

17.1 Bids will be valid for 120 calendar days from the date of bid opening. 

18.1 The bid security shall be in the form of a Bid Securing Declaration using the 

form prescribed in the Bidding Documents or any of the following forms 

and amounts: 

1. The amount of not less than PhP300,000.00 [2% of ABC], if bid security 

is in cash, cashier’s/manager’s check, bank draft/guarantee or 

irrevocable letter of credit; 

Bidders who opt to submit a bid security in the form of cash and/or 

cashier’s/manager’s check shall deposit the said bid security to the PLM 

Cashier’s Office, in coordination with the PLM-BAC Secretariat, prior 

to the submission of bids. The Original Official Receipt issued by the 

PLM Cashier’s Office shall be submitted as part of the Technical 

Component. 

If a bank draft/guarantee or an irrevocable letter of credit issued by a 

foreign bank, it shall be confirmed or authenticated by a Universal or 

Commercial Bank. 

2. The amount of not less than PhP750,000.00 [5% of ABC] if bid security 

is in Surety Bond. 

18.2 The bid security shall be valid for 120 calendar days from the date of bid 

opening. 

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and 

second components of its bid. 

21 All envelopes shall be properly marked/labeled. The marking/label shall 

contain the following details: 

 Name of the contract to be bid. 

 Name and address of the prospective bidder. 

Be addressed to the following: 

PLM-BAC Secretariat 

PLM-Bids and Awards Committee 

Procurement Office 

Ground Floor, Gusaling Villegas 

Gen. Luna corner Muralla Streets, Intramuros, Manila 

 

 Bear a warning “DO NOT OPEN BEFORE…” the date and time of 

the Bid Opening
 

24 Bids must be submitted only to the address below and must be duly received 
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by the PLM-BAC Secretariat or other authorized PLM-Procurement Office 

personnel on or before 22August 2019, 2:00 p.m. 

 

 PLM-BAC Secretariat, Procurement Office, Ground Floor, 

Gusaling Villegas, Gen. Luna corner Muralla Streets, Intramuros, 

Manila 

24.1 The place of bid opening is Pamantasan ng Lungsod ng Maynila, Ground 

Floor, President Ramon Magsaysay Entrepreneurial Center (PRMEC), 

General Luna corner Muralla Streets, Intramuros, Manila. 

The date and time of bid opening is 22 August 2019, 10:00 a.m 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 
Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

(see attached  Technical Specifications, Terms of Reference, Scope of 

Works, Plans and Drawings) 

27.4 No further instructions. 

28.2 See attached Technical Specifications, Terms of Reference, Scope of Works, 

Plans and Drawings. 

31(f) 

 

Additional documents to be submitted by the Winning Bidder before 

contract signing:  

See attached Technical Specifications, Terms of Reference, Scope of Works, 

Plans and Drawings. 
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Section IV. General Conditions of Contract 

 

1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

The Completion Date is the date of completion of the Works as certified by the 

Procuring Entity’s Representative, in accordance with GCC Clause 49. 

The Contract is the contract between the Procuring Entity and the Contractor to 

execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  

However, the contractor shall commence execution of the Works on the Start 

Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the 

Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring 

Entity’s Representative upon correction of defects by the Contractor. 
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1.14 The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 

1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s 

Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or 

determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out 

the Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative as 

forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 
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1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  

1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or 

convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 

carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 

2. Interpretation 

In interpreting the Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 

If sectional completion is specified in the SCC, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and 

Intended Completion Date for the whole of the Works). 

The documents forming this Contract shall be interpreted in the following order of 

priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 
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e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

This Contract has been executed in the English language, which shall be the binding 

and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

This Contract shall be interpreted in accordance with the laws of the Republic of the 

Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

5. Possession of Site 

On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed 

with the execution of the Works. If the Contractor suffers delay or incurs cost 

from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as 

fair to cover the cost incurred, which sum shall be paid by Procuring Entity. 

If possession of a portion is not given by the date stated in the SCC Clause 0, the 

Procuring Entity will be deemed to have delayed the start of the relevant 

activities.  The resulting adjustments in contract time to address such delay 

shall be in accordance with GCC Clause 47. 

The Contractor shall bear all costs and charges for special or temporary right-of-way 

required by it in connection with access to the Site. The Contractor shall also 

provide at his own cost any additional facilities outside the Site required by it 

for purposes of the Works. 

The Contractor shall allow the Procuring Entity’s Representative and any person 

authorized by the Procuring Entity’s Representative access to the Site and to 

any place where work in connection with this Contract is being carried out or 

is intended to be carried out. 
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6. The Contractor’s Obligations 

The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant 

on Site shall be deemed to be the property of the Procuring Entity. 

The Contractor shall commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the Program of Work submitted by the 

Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

The Contractor shall be responsible for the safety of all activities on the Site. 

The Contractor shall carry out all instructions of the Procuring Entity’s Representative 

that comply with the applicable laws where the Site is located. 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the 

Works. The Procuring Entity will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are equal to or 

better than those of the personnel listed in the Schedule. 

If the Procuring Entity’s Representative asks the Contractor to remove a member of 

the Contractor’s staff or work force, for justifiable cause, the Contractor shall 

ensure that the person leaves the Site within seven (7) days and has no further 

connection with the Work in this Contract. 

During Contract implementation, the Contractor and his subcontractors shall abide at 

all times by all labor laws, including child labor related enactments, and other 

relevant rules. 

The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the 

schedule of other contractors particularly when they shall require access to the 

Site.  The Contractor shall also provide facilities and services for them during 

this period.  The Procuring Entity may modify the schedule of other 

contractors, and shall notify the Contractor of any such modification thereto. 

Should anything of historical or other interest or of significant value be unexpectedly 

discovered on the Site, it shall be the property of the Procuring Entity.  The 

Contractor shall notify the Procuring Entity’s Representative of such 

discoveries and carry out the Procuring Entity’s Representative’s instructions 

in dealing with them. 

7. Performance Security 



 

42 

Within ten (10) calendar days from receipt of the Notice of Award from the Procuring 

Entity but in no case later than the signing of the contract by both parties, the 

Contractor shall furnish the performance security in any of the forms 

prescribed in ITB Clause 0. 

The performance security posted in favor of the Procuring Entity shall be forfeited in 

the event it is established that the Contractor is in default in any of its 

obligations under the Contract.  

The performance security shall remain valid until issuance by the Procuring Entity of 

the Certificate of Final Acceptance. 

The performance security may be released by the Procuring Entity and returned to the 

Contractor after the issuance of the Certificate of Final Acceptance subject to 

the following conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

The Contractor shall post an additional performance security following the amount 

and form specified in ITB Clause 0 to cover any cumulative increase of more 

than ten percent (10%) over the original value of the contract as a result of 

amendments to order or change orders, extra work orders and supplemental 

agreements, as the case may be.  The Contractor shall cause the extension of 

the validity of the performance security to cover approved contract time 

extensions. 

In case of a reduction in the contract value or for partially completed Works under the 

contract which are usable and accepted by the Procuring Entity the use of 

which, in the judgment of the implementing agency or the Procuring Entity, 

will not affect the structural integrity of the entire project, the Procuring Entity 

shall allow a proportional reduction in the original performance security, 

provided that any such reduction is more than ten percent (10%) and that the 

aggregate of such reductions is not more than fifty percent (50%) of the 

original performance security. 

Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract 

with the Procuring Entity, acknowledges the right of the Procuring Entity to 

institute action pursuant to  Act 3688 against any subcontractor be they an 

individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract. 
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8. Subcontracting 

Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works 

more than the percentage specified in BDS Clause 0. 

Subcontracting of any portion of the Works does not relieve the Contractor of any 

liability or obligation under this Contract.  The Contractor will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants or workmen. 

If subcontracting is allowed. The contractor may identify its subcontractor during 

contract implementation stage. Subcontractors disclosed and identified during 

the bidding may be changed during the implementation of this Contract. In 

either case, subcontractors must submit the documentary requirements under 

ITB Clause 12 and comply with the eligibility criteria specified in the BDS. In 

the event that any subcontractor is found by any Procuring Entity to be 

eligible, the subcontracting of such portion of the Works shall be disallowed. 

9. Liquidated Damages 

The Contractor shall pay liquidated damages to the Procuring Entity for each day that 

the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the 

cost of the unperformed portion for every day of delay.  The total amount of 

liquidated damages shall not exceed ten percent (10%) of the amount of the 

contract.  The Procuring Entity may deduct liquidated damages from payments 

due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractor’s liabilities. Once the cumulative amount of liquidated damages 

reaches ten percent (10%) of the amount of this Contract, the Procuring Entity 

may rescind or terminate this Contract, without prejudice to other courses of 

action and remedies available under the circumstances. 

If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer of the Procuring Entity shall correct any overpayment of 

liquidated damages by the Contractor by adjusting the next payment 

certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 
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The Contractor shall assume full responsibility for the Works from the time project 

construction commenced up to final acceptance by the Procuring Entity and 

shall be held responsible for any damage or destruction of the Works except 

those occasioned by force majeure. The Contractor shall be fully responsible 

for the safety, protection, security, and convenience of his personnel, third 

parties, and the public at large, as well as the Works, Equipment, installation, 

and the like to be affected by his construction work.  

The defects liability period for infrastructure projects shall be one year from contract 

completion up to final acceptance by the Procuring Entity.  During this period, 

the Contractor shall undertake the repair works, at his own expense, of any 

damage to the Works on account of the use of materials of inferior quality 

within ninety (90) days from the time the HoPE has issued an order to 

undertake repair.  In case of failure or refusal to comply with this mandate, the 

Procuring Entity shall undertake such repair works and shall be entitled to full 

reimbursement of expenses incurred therein upon demand. 

Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the 

preceding paragraph, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GoP in his favor shall be offset to recover the costs.  

After final acceptance of the Works by the Procuring Entity, the Contractor shall be 

held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies 

in one or more key structural elements of the project which may lead to 

structural  failure of the completed elements or structure, or “Structural 

Failures,” i.e., where one or more key structural elements in an infrastructure 

facility fails or collapses, thereby rendering the facility or part thereof 

incapable of withstanding the design loads, and/or endangering the safety of 

the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 
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(d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like, in 

which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

The warranty against Structural Defects/Failures, except those occasioned on force 

majeure, shall cover the period specified in the SCC reckoned from the date of 

issuance of the Certificate of Final Acceptance by the Procuring Entity.  

The Contractor shall be required to put up a warranty security in the form of cash, 

bank guarantee, letter of credit, GSIS or surety bond callable on demand, in 

accordance with the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

(f) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(g) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(h) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

The warranty security shall be stated in Philippine Pesos and shall remain effective 

for one year from the date of issuance of the Certificate of Final Acceptance 

by the Procuring Entity, and returned only after the lapse of said one year 

period. 

In case of structural defects/failure occurring during the applicable warranty period 

provided in GCC Clause 0, the Procuring Entity shall undertake the necessary 

restoration or reconstruction works and shall be entitled to full reimbursement 

by the parties found to be liable for expenses incurred therein upon demand, 
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without prejudice to the filing of appropriate administrative, civil, and/or 

criminal charges against the responsible persons as well as the forfeiture of the 

warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

14. Procuring Entity’s Risk 

From the Start Date until the Certificate of Final Acceptance has been issued, the 

following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

15. Insurance 

The Contractor shall, under his name and at his own expense, obtain and maintain, for 

the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

The Contractor shall provide evidence to the Procuring Entity’s Representative that 

the insurances required under this Contract have been effected and shall, 

within a reasonable time, provide copies of the insurance policies to the 

Procuring Entity’s Representative.  Such evidence and such policies shall be 

provided to the Procuring Entity’s through the Procuring Entity’s 

Representative. 
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The Contractor shall notify the insurers of changes in the nature, extent, or program 

for the execution of the Works and ensure the adequacy of the insurances at all 

times in accordance with the terms of this Contract and shall produce to the 

Procuring Entity’s Representative the insurance policies in force including the 

receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

If the Contractor fails to obtain and keep in force the insurances referred to herein or 

any other insurance which he may be required to obtain under the terms of this 

Contract, the Procuring Entity may obtain and keep in force any such 

insurances and pay such premiums as may be necessary for the purpose.  From 

time to time, the Procuring Entity may deduct the amount it shall pay for said 

premiums including twenty five percent (25%) therein from any monies due, 

or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

In the event the Contractor fails to observe the above safeguards, the Procuring Entity 

may, at the Contractor’s expense, take whatever measure is deemed necessary 

for its protection and that of the Contractor’s personnel and third parties, 

and/or order the interruption of dangerous Works.  In addition, the Procuring 

Entity may refuse to make the payments under GCC Clause 40 until the 

Contractor complies with this Clause. 

The Contractor shall immediately replace the insurance policy obtained as required in 

this Contract, without need of the Procuring Entity’s demand, with a new 

policy issued by a new insurance company acceptable to the Procuring Entity 

for any of the following grounds: 

(e) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 

16. Termination for Default of Contractor 
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The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 

accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this 

Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum 

essential equipment listed on the bid necessary to prosecute the 

Works in accordance with the approved Program of Work and 

equipment deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

All materials on the Site, Plant, Works, including Equipment purchased and funded 

under the Contract shall be deemed to be the property of the Procuring Entity 

if this Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days 

through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 
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18. Termination for Other Causes 

The Procuring Entity may terminate this Contract, in whole or in part, at any time for 

its convenience.  The HoPE may terminate this Contract for the convenience 

of the Procuring Entity if he has determined the existence of conditions that 

make Project Implementation economically, financially or technically 

impractical and/or unnecessary, such as, but not limited to, fortuitous event(s) 

or changes in law and National Government policies. 

The Procuring Entity or the Contractor may terminate this Contract if the other party 

causes a fundamental breach of this Contract. 

Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor.  

In the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s Representative’s 

certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 9; and 
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(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 

maximum civil, administrative and/or criminal penalties available under the 

applicable law on individuals and organizations deemed to be involved with 

corrupt, fraudulent, or coercive practices. 

When persons from either party to this Contract gives notice of a fundamental breach 

to the Procuring Entity’s Representative  in order to terminate the existing 

contract for a cause other than those listed under GCC Clause 0, the Procuring 

Entity’s Representative shall decide whether the breach is fundamental or not. 

If this Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

The following provisions shall govern the procedures for the termination of this 

Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  
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(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the 

Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the HoPE a verified 

position paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day 

period, either by inaction or by default, the HoPE shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the 

Contractor’s verified position paper described in item (c) above 

withdraw the Notice to Terminate if it is determined that certain items 

or works subject of the notice had been completed, delivered, or 

performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the 

ground(s) stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the 

HoPE. 

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 

additional administrative sanctions as the internal rules of the agency may 

provide and/or further criminal prosecution as provided by applicable laws, 

the procuring entity shall impose on contractors after the termination of the 

contract the penalty of suspension for one (1) year for the first offense, 

suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract 

implementation stage, which include but not limited to the following: 

(g) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(h) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  
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For the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

(i) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(j) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  

In the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(k) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

For purposes of this Contract the terms “force majeure” and “fortuitous event” may 

be used interchangeably.  In this regard, a fortuitous event or force majeure 
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shall be interpreted to mean an event which the Contractor could not have 

foreseen, or which though foreseen, was inevitable.  It shall not include 

ordinary unfavorable weather conditions; and any other cause the effects of 

which could have been avoided with the exercise of reasonable diligence by 

the Contractor. 

If this Contract is discontinued by an outbreak of war or by any other event entirely 

outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for all 

works carried out before receiving it and for any Work carried out afterwards 

to which a commitment was made. 

If the event continues for a period of eighty four (84) days, either party may then give 

notice of termination, which shall take effect twenty eight (28) days after the 

giving of the notice. 

After termination, the Contractor shall be entitled to payment of the unpaid balance of 

the value of the Works executed and of the materials and Plant reasonably 

delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

The net balance due shall be paid or repaid within a reasonable time period from the 

time of the notice of termination. 

21. Resolution of Disputes 

If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection  with the implementation of the contract covered by the Act and 

this IRR, the parties shall make every effort to resolve amicably such dispute 

or difference by mutual consultation. 

If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbiter indicated in the SCC within fourteen 

(14) days of the notification of the Procuring Entity’s Representative’s 

decision. 

Any and all disputes arising from the implementation of this Contract covered by the 

R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines 

according to the provisions of Republic Act No. 876, otherwise known as the “ 

Arbitration Law” and Republic Act 9285, otherwise known as the “Alternative 

Dispute Resolution Act of 2004”: Provided, however, That, disputes that are 

within the competence of the Construction Industry Arbitration Commission 
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to resolve shall be referred thereto.  The process of arbitration shall be 

incorporated as a provision in this Contract that will be executed pursuant to 

the provisions of the Act and its IRR: Provided, further, That, by mutual 

agreement, the parties may agree in writing to resort to other alternative modes 

of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC 

Clause 0. 

23. Procuring Entity’s Representative’s Decisions 

Except where otherwise specifically stated, the Procuring Entity’s Representative will 

decide contractual matters between the Procuring Entity and the Contractor in 

the role representing the Procuring Entity.  

The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring 

Entity’s Representative 

All Drawings prepared by the Contractor for the execution of the Temporary Works, 

are subject to prior approval by the Procuring Entity’s Representative before 

its use.  

The Contractor shall be responsible for design of Temporary Works. 

The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 
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proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 

If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 

The Procuring Entity’s Representative shall extend the Intended Completion Date if a 

Variation is issued which makes it impossible for the Intended Completion 

Date to be achieved by the Contractor without taking steps to accelerate the 

remaining work, which would cause the Contractor to incur additional costs.  

No payment shall be made for any event which may warrant the extension of 

the Intended Completion Date. 

The Procuring Entity’s Representative shall decide whether and by how much to 

extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

27. Right to Vary 

The Procuring Entity’s Representative with the prior approval of the Procuring Entity 

may instruct Variations, up to a maximum cumulative amount of ten percent 

(10%) of the original contract cost. 

Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 
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Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the 

SCC, the Dayworks rates in the Contractor’s bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative 

has given written instructions in advance for additional work to be paid for in 

that way. 

All work to be paid for as Dayworks shall be recorded by the Contractor on forms 

approved by the Procuring Entity’s Representative.  Each completed form 

shall be verified and signed by the Procuring Entity’s Representative within 

two days of the work being done. 

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

30. Early Warning 

The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or delay 

the execution of the Works.  The Procuring Entity’s Representative may 

require the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

The Contractor shall cooperate with the Procuring Entity’s Representative in making 

and considering proposals for how the effect of such an event or circumstance 

can be avoided or reduced by anyone involved in the work and in carrying out 

any resulting instruction of the Procuring Entity’s Representative. 

31. Program of Work 

Within the time stated in the SCC, the Contractor shall submit to the Procuring 

Entity’s Representative for approval a Program of Work showing the general 

methods, arrangements, order, and timing for all the activities in the Works. 

An update of the Program of Work shall show the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining 

work, including any changes to the sequence of the activities. 

The Contractor shall submit to the Procuring Entity’s Representative for approval an 

updated Program of Work at intervals no longer than the period stated in the 

SCC.  If the Contractor does not submit an updated Program of Work within 

this period, the Procuring Entity’s Representative may withhold the amount 

stated in the SCC from the next payment certificate and continue to withhold 

this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

The Procuring Entity’s Representative’s approval of the Program of Work shall not 

alter the Contractor’s obligations.  The Contractor may revise the Program of 

Work and submit it to the Procuring Entity’s Representative again at any time.  

A revised Program of Work shall show the effect of any approved Variations. 
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When the Program of Work is updated, the Contractor shall provide the Procuring 

Entity’s Representative with an updated cash flow forecast.  The cash flow 

forecast shall include different currencies, as defined in the Contract, 

converted as necessary using the Contract exchange rates. 

All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

Either the Procuring Entity’s Representative or the Contractor may require the other 

to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in 

accordance with the early warning procedure. 

The Procuring Entity’s Representative shall record the business of Management 

Conferences and provide copies of the record to those attending the 

Conference and to the Procuring Entity.  The responsibility of the parties for 

actions to be taken shall be decided by the Procuring Entity’s Representative 

either at the Management Conference or after the Management Conference 

and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

The Bill of Quantities shall contain items of work for the construction, installation, 

testing, and commissioning of work to be done by the Contractor. 

The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each 

item. 

If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent 

(25%) of the original quantity, provided the aggregate changes for all items do 

not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 

If requested by the Procuring Entity’s Representative, the Contractor shall provide the 

Procuring Entity’s Representative with a detailed cost breakdown of any rate 

in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

The Procuring Entity’s personnel shall at all reasonable times during construction of 

the Work be entitled to examine, inspect, measure and test the materials and 

workmanship, and to check the progress of the construction.  

If the Procuring Entity’s Representative instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a defect and the 
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test shows that it does, the Contractor shall pay for the test and any samples.  

If there is no defect, the test shall be a Compensation Event. 

The Contractor shall permit the Funding Source named in the SCC to inspect the 

Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 

the Contractor of any defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

37. Correction of Defects 

The Procuring Entity’s Representative shall give notice to the Contractor of any 

defects before the end of the Defects Liability Period, which is One (1) year 

from project completion up to final acceptance by the Procuring Entity’s 

Representative.   

Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified in the Procuring Entity’s Representative’s 

notice. 

The Contractor shall correct the defects which he notices himself before the end of the 

Defects Liability Period. 

The Procuring Entity shall certify that all defects have been corrected. If the Procuring 

Entity considers that correction of a defect is not essential, he can request the 

Contractor to submit a quotation for the corresponding reduction in the 

Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his 

intention to use a third party to correct a Defect. If the Contractor does not 

correct the Defect himself within the period, the Procuring Entity may have 

the Defect corrected by the third party. The cost of the correction will be 

deducted from the Contract Price. 



 

59 

The use of a third party to correct defects that are uncorrected by the Contractor will 

in no way relieve the Contractor of its liabilities and warranties under the 

Contract. 

39. Advance Payment 

The Procuring Entity shall, upon a written request of the contractor which shall be 

submitted as a contract document, make an advance payment to the contractor 

in an amount not exceeding fifteen percent (15%) of the total contract price, to 

be made in lump sum or, at the most two, installments according to a schedule 

specified in the SCC. 

The advance payment shall be made only upon the submission to and acceptance by 

the Procuring Entity of an irrevocable standby letter of credit of equivalent 

value from a commercial bank, a bank guarantee or a surety bond callable 

upon demand, issued by a surety or insurance company duly licensed by the 

Insurance Commission and confirmed by the Procuring Entity. 

The advance payment shall be repaid by the Contractor by an amount equal to the 

percentage of the total contract price used for the advance payment. 

The contractor may reduce his standby letter of credit or guarantee instrument by the 

amounts refunded by the Monthly Certificates in the advance payment. 

The Procuring Entity will provide an Advance Payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to the maximum amount 

stated in SCC Clause 0. 

40. Progress Payments 

The Contractor may submit a request for payment for Work accomplished.  Such 

request for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place 

shall not be included for payment.   

The Procuring Entity shall deduct the following from the certified gross amounts to be 

paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

Payments shall be adjusted by deducting therefrom the amounts for advance payments 

and retention.  The Procuring Entity shall pay the Contractor the amounts 

certified by the Procuring Entity’s Representative within twenty eight (28) 
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days from the date each certificate was issued.  No payment of interest for 

delayed payments and adjustments shall be made by the Procuring Entity. 

The first progress payment may be paid by the Procuring Entity to the Contractor 

provided that at least twenty percent (20%) of the work has been accomplished 

as certified by the Procuring Entity’s Representative. 

Items of the Works for which a price of “0” (zero) has been entered will not be paid 

for by the Procuring Entity and shall be deemed covered by other rates and 

prices in the Contract. 

41. Payment Certificates 

The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 

The Procuring Entity’s Representative shall check the Contractor’s monthly statement 

and certify the amount to be paid to the Contractor. 

The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

(c) include the valuations of approved variations. 

The Procuring Entity’s Representative may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information. 

42. Retention 

The Procuring Entity shall retain from each payment due to the Contractor an amount 

equal to a percentage thereof using the rate as specified in GCC Sub-Clause 0. 

Progress payments are subject to retention of ten percent (10%), referred to as the 

“retention money.”  Such retention shall be based on the total amount due to 

the Contractor prior to any deduction and shall be retained from every 

progress payment until fifty percent (50%) of the value of Works, as 

determined by the Procuring Entity, are completed.  If, after fifty percent 

(50%) completion, the Work is satisfactorily done and on schedule, no 

additional retention shall be made; otherwise, the ten percent (10%) retention 

shall again be imposed using the rate specified therefor. 

The total “retention money” shall be due for release upon final acceptance of the 

Works.  The Contractor may, however, request the substitution of the retention 

money for each progress billing with irrevocable standby letters of credit from 

a commercial bank, bank guarantees or surety bonds callable on demand, of 

amounts equivalent to the retention money substituted for and acceptable to 
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the Procuring Entity, provided that the project is on schedule and is 

satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall be 

made.  Said irrevocable standby letters of credit, bank guarantees and/or surety 

bonds, to be posted in favor of the Government shall be valid for a duration to 

be determined by the concerned implementing office/agency or Procuring 

Entity and will answer for the purpose for which the ten (10%) percent 

retention is intended, i.e., to cover uncorrected discovered defects and third 

party liabilities. 

On completion of the whole Works, the Contractor may substitute retention money 

with an “on demand” Bank guarantee in a form acceptable to the Procuring 

Entity. 

43. Variation Orders 

Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 

that are not included in the original contract or reclassification of work items 

that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 

purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after 

award of the contract, provided that the cumulative amount of the Variation 

Order does not exceed ten percent (10%) of the original project cost. The 

addition/deletion of Works should be within the general scope of the project as 

bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in 

the form of a Change Order or Extra Work Order. 

A Change Order may be issued by the Procuring Entity to cover any increase/decrease 

in quantities of original Work items in the contract. 

An Extra Work Order may be issued by the Procuring Entity to cover the introduction 

of new work necessary for the completion, improvement or protection of the 

project which were not included as items of Work in the original contract, 

such as, where there are subsurface or latent physical conditions at the site 

differing materially from those indicated in the contract, or where there are 

duly unknown physical conditions at the site of an unusual nature differing 

materially from those ordinarily encountered and generally recognized as 

inherent in the Work or character provided for in the contract. 

Any cumulative Variation Order beyond ten percent (10%) shall be subject of another 

contract to be bid out if the works are separable from the original contract.  In 

exceptional cases where it is urgently necessary to complete the original scope 

of work, the HoPE may authorize a positive Variation Order go beyond ten 

percent (10%) but not more than twenty percent (20%) of the original contract 

price, subject to the guidelines to be determined by the GPPB: Provided, 

however, That appropriate sanctions shall be imposed on the designer, 

consultant or official responsible for the original detailed engineering design 

which failed to consider the Variation Order beyond ten percent (10%). 
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In claiming for any Variation Order, the Contractor shall, within seven (7) calendar 

days after such work has been commenced or after the circumstances leading 

to such condition(s) leading to the extra cost, and within twenty-eight (28) 

calendar days deliver a written communication giving full and detailed 

particulars of any extra cost in order that it may be investigated at that time. 

Failure to provide either of such notices in the time stipulated shall constitute a 

waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed 

estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately 

instruct the appropriate technical staff or office of the Procuring Entity 

to conduct an on-the-spot investigation to verify the need for the Work 

to be prosecuted and to review the proposed plan, and prices of the 

work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with 

the supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied 

that the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final 

turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 

fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 
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45. Suspension of Work 

The Procuring Entity shall have the authority to suspend the work wholly or partly by 

written order for such period as may be deemed necessary, due to force 

majeure or any fortuitous events or for failure on the part of the Contractor to 

correct bad conditions which are unsafe for workers or for the general public, 

to carry out valid orders given by the Procuring Entity or to perform any 

provisions of the contract, or due to adjustment of plans to suit field conditions 

as found necessary during construction. The Contractor shall immediately 

comply with such order to suspend the work wholly or partly. 

The Contractor or its duly authorized representative shall have the right to suspend 

work operation on any or all projects/activities along the critical path of 

activities after fifteen (15) calendar days from date of receipt of written notice 

from the Contractor to the district engineer/regional director/consultant or 

equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station which has 

responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative 

that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

In case of total suspension, or suspension of activities along the critical path, which is 

not due to any fault of the Contractor, the elapsed time between the effectivity 

of the order suspending operation and the order to resume work shall be 

allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Procuring Entity’s Representative shall issue a certificate for 

the value of the work done and Materials ordered less advance payments 

received up to the date of the issue of the certificate and less the percentage to 
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apply to the value of the work not completed, as indicated in the SCC. 

Additional Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Procuring Entity. 

If the Contract is terminated for the Procuring Entity’s convenience or because of a 

fundamental breach of Contract by the Procuring Entity, the Procuring 

Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation 

of the Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

The net balance due shall be paid or repaid within twenty eight (28) days from the 

notice of termination. 

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

Should the amount of additional work of any kind or other special circumstances of 

any kind whatsoever occur such as to fairly entitle the contractor to an 

extension of contract time, the Procuring Entity shall determine the amount of 

such extension; provided that the Procuring Entity is not bound to take into 

account any claim for an extension of time unless the Contractor has, prior to 

the expiration of the contract time and within thirty (30) calendar days after 

such work has been commenced or after the circumstances leading to such 

claim have arisen, delivered to the Procuring Entity notices in order that it 

could have investigated them at that time. Failure to provide such notice shall 

constitute a waiver by the Contractor of any claim. Upon receipt of full and 

detailed particulars, the Procuring Entity shall examine the facts and extent of 

the delay and shall extend the contract time completing the contract work 

when, in the Procuring Entity’s opinion, the findings of facts justify an 

extension. 

No extension of contract time shall be granted the Contractor due to (a) ordinary 

unfavorable weather conditions and (b) inexcusable failure or negligence of 

Contractor to provide the required equipment, supplies or materials. 

Extension of contract time may be granted only when the affected activities fall 

within the critical path of the PERT/CPM network. 

No extension of contract time shall be granted when the reason given to support the 

request for extension was already considered in the determination of the 

original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection. 
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Extension of contract time shall be granted for rainy/unworkable days considered 

unfavorable for the prosecution of the works at the site, based on the actual 

conditions obtained at the site, in excess of the number of rainy/unworkable 

days pre-determined by the Procuring Entity in relation to the original contract 

time during the conduct of detailed engineering and in the preparation of the 

contract documents as agreed upon by the parties before contract perfection, 

and/or for equivalent period of delay due to major calamities such as 

exceptionally destructive typhoons, floods and earthquakes, and epidemics, 

and for causes such as non-delivery on time of materials, working drawings, or 

written information to be furnished by the Procuring Entity, non-acquisition of 

permit to enter private properties or non-execution of deed of sale or donation 

within the right-of-way resulting in complete paralyzation of construction 

activities, and other meritorious causes as determined by the Procuring 

Entity’s Representative and approved by the HoPE. Shortage of construction 

materials, general labor strikes, and peace and order problems that disrupt 

construction operations through no fault of the Contractor may be considered 

as additional grounds for extension of contract time provided they are publicly 

felt and certified by appropriate government agencies such as DTI, DOLE, 

DILG, and DND, among others. The written consent of bondsmen must be 

attached to any request of the Contractor for extension of contract time and 

submitted to the Procuring Entity for consideration and the validity of the 

Performance Security shall be correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

 

 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the SCC. 
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If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the SCC, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative shall withhold the amount 

stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 

GCC Clause  

1.17 The Intended Completion Date is One Hundred Twenty (120) 

Calendar Days starting on the date indicated in the Notice to Proceed 

(NTP). 

NOTE: The contract duration shall be reckoned from the start date 

and not from contract effectivity date. 

1.22 The Procuring Entity is Pamantasan ng Lungsod ng Maynila (PLM). 

1.23 The Procuring Entity’s Representative is: 

 

Contact Name:     Atty. MAY ANGELI M. ESTOLAS 

                             Mr. RON MARR P. EVANGELISTA 

                             BAC Secretariat / Project Coordinator 

1.24 The Site is located at PLM-Campus, Intramuros, Manila and is defined 

in drawings No.  [Please see attached Technical Specifications, Terms 

of Reference, Scope of Works, Plans and Drawings.]. 

1.28 The Start Date shall be the date of receipt of the Notice to Proceed 

(NTP). 

1.31 The Works consist of Supply all labor, supervision, equipment and 

materials, construction for the project “Fiber Optic Installation & 

Campus-Wide Wi-Fi Connection”. 

2.2 No further instructions. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor on the Start Date. 

6.5 The names of the Key Personnel and their designation shall be filled 

out by winning contractor prior to contract signing. 

7(c) No further instructions. 

7.7 No further instructions. 

8.1 No further instructions. 

10 None. 

12.3 No further instructions. 

12.5 The warranty against structural defects/failures shall be determined based 

on applicable and appropriate laws/rules/regulations of the government 

and not only limited to the following guides: 

a. In case of permanent structures, such as buildings of types 4 and 

5 as classified under the National Building Code of the 

Philippines and other structures made of steel, iron, or concrete 

which comply with relevant structural codes (e.g., DPWH 

Standard Specifications), such as, but not limited to, 
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steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway 

system, and other similar permanent structures: Fifteen (15) 

years. 

b. In case of semi-permanent structures, such as buildings of types 

1, 2, and 3 as classified under the National Building Code of the 

Philippines, concrete/asphalt roads, concrete river control, 

drainage, irrigation lined canals, river landing, deep wells, rock 

causeway, pedestrian overpass, and other similar semi-permanent 

structures: Five (5) years. 

c. In case of other structures, such as Bailey and wooden bridges, 

shallow wells, spring developments, and other similar structures: 

Two (2) years. 

13 All partners to the joint venture shall be jointly and severally liable to the 

Procuring Entity. All utilities usage such as, but not limited to electric, 

water and communication, shall be shouldered by the contractor. 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is: Manila Trial Court 

Room 529, 5th Flr. Manila City Hall, Manila 

29.1 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within ten (10) calendar days of delivery of the 

Notice of Award.  

31.3 The period between Program of Work updates is fifteen (15) calendar 

days. 

The amount to be withheld for late submission of an updated Program of 

Work is one-tenth (1/10) of one percent (1%) of the current progress 

billing for every day of delay.
 

34.3 The Funding Source is the Government of the Philippines.  

39.1 Not Applicable. 

40.1 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  

 

Note: 

 

Please see attached Technical Specifications, Terms of Reference, Scope 

of Works, Plans and Drawings. 

 

51.1 The date by which operating and maintenance manuals are required is 

not later than thirty (30) calendar days prior to conducting the 

acceptance test (for circuit breakers and pump motors). 



 

 
69 

The date by which “as built” drawings are required is not later than 

thirty (30) calendar days upon the project completion. 

51.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is five 

percent (5%) of the Contract. 
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Section VI. Specifications 

Bidders must state here either “Comply” or “Not Comply” against each of the individual parameters of each 

Specification stating the corresponding performance parameter of the equipment offered. Statements of 

“Comply” or “Not Comply” must be supported by evidence in a Bidders Bid and cross-referenced to that 

evidence. Evidence shall be in the form of manufacturer’s un-amended sales literature, unconditional statements 

of specification and compliance issued by the manufacturer, samples, independent test data etc., as appropriate. 

A statement that is not supported by evidence or is subsequently found to be contradicted by the evidence 

presented will render the Bid under evaluation liable for rejection. A statement either in the Bidders statement of 

compliance or the supporting evidence that is found to be false either during Bid evaluation, post-qualification 

or the execution of the Contract may be regarded as fraudulent and render the Bidder or supplier liable for 

prosecution subject to the provisions of ITB Clause specified in this bidding documents and/or GCC Clause 

specified in this bidding documents. 

Terms of Reference 
Fiber optic cabling installation  

& Campus Wide Wi-Fi connection for PLM network rehabilitation 

 

I. BACKGROUND 

The Pamantasan ng Lungsod ng Maynila (PLM) wants to establish Network 
Infrastructure facilities that enhanced network operations and integrated its voice & 
data communication. For many years, said facility has not continuously update and 
advanced the agency’s information processing capability. However, this legacy 
communication infrastructure which lasted for many years was already outmoded 
and no longer suffices to the current data transmission requirements and overall 
network operations of the Agency.  

To respond to this, PLM has embarked on the acquisition of a new and responsive 
Fiber optic cabling infrastructure which will replace the old legacy system. Likewise, 
it is also imperative for PLM to renovate and attune its existing Data Center which 
will house the active equipment adhering with the new connectivity standards and 
best practices. This will also ensure reliability and improve longevity of the network, 
all its servers and attached devices and network equipment.  

Hence, the project for the Fiber Optic Cabling installation and Network Devices for PLM 
Network Rehabilitation for the Pamantasan ng Lungsod ng Maynila has to be carried out.  
 

II. OBJECTIVE  

The Project aims to enhance PLM network cabling infrastructure in both wired and 
wireless technology and to renovate the existing PLM Data Center to align with its 
new requirements. The structured cabling system and data center shall:  

 Provide user friendly environment with efficient, open to performance 

upgrade/future expansion and can accommodate efficiently all data 

transmission service to the workstations;  

 Ensure seamless connectivity and real time exchange of information;  
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 Meet cabling standards and local construction and telecommunications 

regulations; 

  Easy detection/troubleshooting of defective parts; Ensure provision of As 

Built Structured System Plan/working drawing and printed Test Results.  

 Ensure compatibility and allow open design for Wireless Technology (Wi-Fi) 

access point in the entire Campus. 

Data Center  

 Meet the current standard architectural and structural components for the 

renovation of data center;  

 Meet PLM’s standard facilities requirements (electrical, mechanical and ICT 

standards)  

 Ensure adequate environment with adherence to globaly recognized best 

practices and standards.  

 Provision of standard plans (as proposed and as built), schematic 

diagram/designs, layout, working drawings and technical specifications, 

project Gantt chart, and test results as part of the documentation in hard and 

e-copy.  

The engagement shall also meet the required technical training/briefing for the 
operations, troubleshooting and maintenance of structured cabling on the safety 
rules and management of Data Center within 120 calendar days from receipt of the 
Notice to Proceed, under the duration of Project implementation.  

III.QUALIFICATION REQUIREMENTS  

a.) The Contractor shall be involved in System Integration and shall have at 
least 10 years’ experience in undertaking similar project. Must attach proof.  

b.) The Contractor must have at least Three (3) Certified Engineers who are 
currently employed in the contractor's company trained and certified in the 
design and installation of cabling System. Must attach certification. (kind of 
certification) 

c.) The Contractor must have Certified Technical Professional for the Network 
switches offered. Must attach certification. (Vendor-neutral or vendor-specific)  

d.) The Contractor must have its own test equipment necessary for the 
commissioning of this Project. Must attach proof of ownership.  

e.) Other documentary requirements to be submitted by bidder:  

1.) Letter from the Cabling System Manufacturer that it manufactures 
end-to-end structured cabling system copper and fiber optic cables and 
their associated connecting hardware which will be used for the 
Project.  
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2.) Certification from Manufacturer's main/regional office stating that 
the contractor is an Authorized Business Partner and Certified Installer 
of the Brand being offered (switches and cabling). (Purpose for this). 

3.) Letter of Warranty from Cabling System Manufacturer stating that 
the Structured Cabling installed shall be covers a minimum of 20 to 25 
years System Warranty. (Purpose for this). 

 4.) Certification of After Sales Support for the Network equipment 
indicating the Support, should include on-line, telephone support, on-
call, on-site and replacement if the hardware that is defective is under 
warranty. 

 5.) Brochures or Technical Data Sheet or equivalent document for the 
following items/equipment showing compliance with the required 
Technical Specifications:  

5.1) LAN Switches  

5.2) Fiber Cable  

5.3) Copper Cable Cat6 

5.4) other equipment 

 6.) Proposed Workplan and Detailed Implementation Schedule for the 
Project covering the whole period. Prospective Bidders are required to 
conduct site inspection. This is to ensure the reliability, security and 
efficiency of the required services that the contractor shall perform. 
Timeframe should be specified for each activity to be done and shall 
include Gantt Chart Summary.  

7.) Documentation (for both components)  

 Proposed Cabling Plan for Structured Cabling and Data Center  

 Final Cabling Plan As Built Plan with Line Diagram  

 Final Network/Structured Cabling Diagram 

 Structured Cabling for MDF/IDF and Backbones to Individual 

Offices.  

g.) The Contractor shall complete the delivery and installation of work within 
One Hundred Twenty (120) calendar days from the date of receipt of NTP. An 
official project kickoff shall be called by the assigned Project Manager for the 
contractor to present how it intends to implement the project. The project 
kickoff shall be done five days after receipt of the NTP. 

 h.) The PLM shall meet, orient and coordinate with the winning contractor its 
rules and regulations during the actual implementation of the Contract.  
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The completion schedule provided shall be considered extended under 
the following:  

 Delays caused by force majeure or forfeitous events; 

 In all cases, the period or number of days of extension shall be agreed 

upon with the Pamantasan ng Lungsod ng Maynila in writing;  

 Claims for time extension of the contract period due to force majeure 

shall be subject to approval by the Pamantasan ng Lungsod ng 

Maynila.  

Force majeure includes events such as Earthquake, Flood, Typhoon, 
Cyclone, Revolution, War and other cataclysmic phenomena of nature and 
misfortune which are beyond human prudence and foresight. 

i.) The specifications provided therein are minimum requirements and the 
bidders may be considered to bid for higher specifications as long as it will fit 
on the required ABC. 

 j.) The Contractor shall guarantee that the entire structured cabling and 
networks are free from all defective workmanship and materials, and will 
remain so for the period of: 

j.1) 20-25 Years of Product Warranty from the Cabling Manufacturer of 
the Product Offered. 

 j.2) Three (3) years against failure of components - Network Devices 

 j.3) Minimum One (1) Year Warranty on Workmanship 

PLM shall not be responsible for lack of excess materials and equipment to be 
supplied by the winning Bidder. It shall be the sole responsibility of the 
winning bidder to assess and re-assess the Materials to be supplied to the 
Agency and shall be PLM’s property. 

PART 1: SCOPE OF WORK 

1.01 GENERAL 

A. Work covered by this Section shall consist of furnishing labor, equipment, 

supplies, materials, and testing unless otherwise specified, and in performing 

the following operations recognized as necessary for the installation, 

termination, and labeling of horizontal optical fiber infrastructure as described 

on the drawings and/or required by these specifications. 

 

1. Installation, splicing, termination, testing, labeling and documentation of 

new inter building fiber optic communication cabling between buildings 

and backbones to individual offices as specified and on the drawings. 
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2. The installation environment, subject to PLM’s concurrence, could 

include tie in and coordination with existing and new optical fiber and 

copper facilities, underground duct banks, direct-buried conduit, utility 

tunnel pathways. 

 

3. The Contractor shall be responsible for: placement of cable, installation 

and attachment of cable to support devices within the utility tunnel 

system, underground structures, and pole lines, the placement of 

conduit, the installation of pull-boxes, the furnishings of fiber optic 

splice closures, and installation of termination hardware, and others as 

necessary to the completion of the Project or as specified by PLM. 

 

4. The Contractor shall be responsible for providing and installing 

grounding and bonding materials, duct plugs, and fire stopping 

materials as required in completing the installation. 

 

5. Other incidental hardware and appliances, necessary for the proper 

performance and operation of the communication cable system, which 

are consistent with the practices of cable installation, are to be 

provided by the Contractor as required to complete the installation. 

 

6. Contractor is responsible to ensure that utility locating has been 

performed as per the requirements. The Contractor is responsible for 

any and all damages to any utility caused during construction. In any 

area where a utility has been located, work activity must be verified 

through pot holing.  

 

B. The Contractor shall complete all work and turn over a completed and 

standards compliant optical fiber cabling system to meet the PLM network 

installation system. The scheduled date for completion and commissioning of 

optical fiber cabling and associated copper and wireless systems shall 

incorporate the activation dates for services need to activate all networked 

services including voice, data, and special systems needed for a Certificate of 

Occupancy, the testing and operation of Building Monitoring Systems, and 

Electronic Safety and Security Systems. 

 

1.02 RELATED SECTIONS & REFERENCES 

A. The Contractor is held responsible to be knowledgeable with the provisions 

contained herein and with other Sections of this Specification as applicable to 

the completion of the installation. The Contractor is held responsible and is 

assumed to possess the working knowledge, manpower, and 
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supplies/materials applicable to the completion of the installation and 

commissioning as specified in all specifications within the PLM standards 

specifications and in particular the following: 

 

 Optical Fiber Horizontal 

 Grounding and Bonding for Communication Systems. 

 Cabinets, Racks, Frames, and Enclosures. 

 Termination Blocks and Patch Panels. 

 Cable Management. 

 Copper Backbone Cabling. 

 Optical Fiber Backbone Cabling 

 Copper Horizontal Cabling.  

 Copper Backbone Cat6 Cabling From IDF to Individual Offices. 

 Commissioning, Testing and Acceptance 

 Data switches for IDF cabinet per building 

 Core switches for Data Center 

 10G SM FOC backbone from MDF to IDF 

 

1.03 QUALITY ASSURANCE 

A. PLM will inspect installation in progress. It is the responsibility of the 

Contractor to schedule regular and milestone inspection times with PLM. It is 

incumbent upon the Contractor to verify that the installation and material used 

has been inspected by PLM before it is enclosed within building features, 

buried, or otherwise hidden from view. The Contractor shall bear costs 

associated with uncovering or exposing installations or features that have not 

been inspected. 

 

B. The Contractor will provide electronic test results and a 20-year 

manufacturer’s warranty with a copy of the warranty to be submitted to PLM at 

the completion of work. 

 

1.04 OPTICAL FIBER BACKBONE SYSTEM DESCRIPTION 

A. The main Equipment Room (ER) and each Telecommunications Room (TR) 

shall house both voice and data backbone cabling and active equipment to 

support networking requirements. The ER in most cases shall be the main 

point of entry for outside services as well as main distribution point for all 

backbone cabling.  Fiber optic backbone cable shall be employed between 

the ER and each TR for voice, data and special systems connectivity. 

 

B. Optical fiber inter-building cabling systems vary depending upon system 

design, but a 6-fiber SMF cable for large buildings and a 6-fiber SMF cable for 
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medium size building is typical. The size of intra building optical fiber cables is 

typically 6-core SMF cable. 

 

C. Optical Fibers in the backbone shall be terminated using a pigtailed assembly 

that have incorporated into those assemblies a LC connector that is fusion 

spliced to the backbone optical fibers, unless otherwise specified and 

approved by PLM; housed in rack-mount fiber optic enclosures with cable 

supports. 

 

D. All cables and termination hardware shall be 100% tested for defects in 
installation and to verify cable performance under installed conditions.  All 
conductors and fibers of each installed cable shall be verified useable prior to 
system acceptance. Any defect in the cabling system installation including, 
but not limited to, cable, connectors, feed-through couplers, patch panels, and 
connector blocks shall be repaired or replaced at the contractor’s expense in 
order to ensure 100% useable conductors in all installed cables.  

 

PART 2: PRODUCTS (Core, Distribution and Access switches) 

It must be included in the latest leader quadrant of Gartner's Magic Quadrant for the 
Wired and Wireless LAN Access Infrastructure  

CORE SWITCH (MDF) - Advanced Layer 3 switch series with backplane, 
stacking, Tunnel Node, low latency and resiliency. Supports Multivendor 
Security and network management tools and AAA Policy Appliance. Modular 
line rate 10GbE and 40GbE ports for wireless aggregation. Optimized for 
innovative SDN applications with OpenFlow support redundant, hot-
swappable power supplies and innovative backplane stacking technology 
delivers resiliency and scalability in a convenient 1U form factor. Advanced 
Layer 2 and 3 feature set with OSPF, IPv6, IPv4 BGP, Tunnel node, robust 
QoS, and policy based routing are included with no software licensing. Virtual 
Router Redundancy Protocol (VRRP) allows groups of two routers to back 
each other up dynamically to create highly available routed environments in 
IPv4 and IPv6 networks Nonstop switching and routing improves network 
availability to better support critical applications, such as unified 
communication and mobility; traffic will continue to be forwarded during 
failovers, when the backup member of the stack becomes the commander.  

High-performance stacking provides up to 336 Gbps of stacking throughput; 
each 4-port stacking module can support up to 42 Gbps in each direction per 
stacking port- Ring, chain, and mesh topologies support up to a 10-member 
ring or chain and 5-member fully meshed stacks; meshed topologies offer 
increased resiliency vs. a standard ring- Virtualized switching provides 
simplified management as the switches appear as a single chassis when 
stacked. Can support stacking up to 10 switches. 
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Warranty and support:  

 10 Years Warranty 

 No add-on licensing- no additional costs for advance routing, switching and 
VOIP features. Full blown in a box by default 

 Firmware are downloadable. 

 SDN Ready Open flow 1.3 built-in 

 No lock-in proprietary features 

 Industry Standard features to support full interoperability multivendor 
environment 

 

 DISTRIBUTION SWITCH (IDF) - Advanced High Performance stacking—up 

to 100 Gbps of stacking throughput per switch. Each 2-port stacking module 

can support up to 25 Gbps in each direction per port. Ring topology—

Supports up to 10 member stack- Virtualized Switching Provides simplified 

management as the switches act as a single chassis when stacked .Virtual 

Router Redundancy Protocol (VRRP) allows groups of two routers to back 

each other up dynamically to create highly available routed environments in 

IPV4 and IPV6 networks .SmartLink provides easy-to-configure link 

redundancy of active and standby links. Dual Hot Swappable Power 

Supplies- Increased Resiliency provides secondary power supply to enable 

complete switch power redundancy in case or power line or supply failure- 

Increased PoE+ Power provides secondary power supply to increase the total 

available PoE+ power. Rapid Per-VLAN Spanning Tree (RPVST+) allows 

each VLAN to build a separate spanning tree to improve link bandwidth usage 

or equivalent; is compatible with PVST+• GVRP and MVRP allows automatic 

learning and dynamic assignment of VLANs• VxLAN encapsulation 

(tunnelling) protocol for overlay network that enables a more scalable virtual 

network deployment. Static IP routing provides manually configured routing; 

includes ECMP capability• Routing Information Protocol (RIP) provides 

RIPv1, RIPv2, and RIPng routing• Access OSPF provides OSPFv2 and 

OSPFv3 protocols for routing between access and the next layer on the LAN. 

One OSPF area and up to eight interfaces are supported.• Policy-based 

routing uses a classifier to select traffic that can be forwarded based on policy 

set by the network administrator (limited to 16 next-hop routes) 

            Warranty and support:  

 10 Years Warranty 

 Can Support  Zero Touch Provisioning 

 Can support up to 10 member stack 
 

 ACCESS SWITCH (Offices) - automatically configures switch for different 

settings such as VLAN and COS. Defines a set of switch-based policies in 

areas such as security, authentication, and QoS. A user role can be assigned 

to a group of users or devices, using local switch configuration allows real-

time traffic classification with support for eight priority levels mapped to either 
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two or four queues, and uses weighted deficit round robin (WDRR) or strict 

priority supports both cloud-based SaaS and on-premise NMS with the same 

hardware ensuring change management platform without ripping and 

replacing switching infrastructure provides single IP address management for 

up to 16 switches. Delivers wire-speed traffic accounting and monitoring, 

configured by SNMP and CLI with three terminal encrypted receivers. 

Automates device discovery protocol for easy mapping by network 

management applications. Provides advanced monitoring and reporting 

capabilities for statistics, history, alarms, and events. Finds and fixes common 

network problems automatically, and then informs the administrator. Provides 

independent primary and secondary operating system files for backup while 

upgrading. Adds the option to specify the location of switch software via 

DHCP enables zero-touch configuration for switches uses settings in DHCP to 

enable ZTP. allows automatic learning and dynamic assignment of VLANs 

supports up to 9,220-byte frame size to improve the performance of large data 

transfers; 8- and 24-port Fast Ethernet models automatically support up to 

2,000-byte frames with no configuration needed. Prevents particular 

configured MAC addresses from connecting to the network. Protects the root 

bridge from malicious attacks or configuration mistakes. Offers intuitive CLI to 

configure the source-port filter feature, by allowing specified ports to be 

isolated from all other ports on the switch; the protected port or ports can 

communicate only with the uplink or shared resources. Blocks DHCP packets 

from unauthorized DHCP servers, preventing denial-of-service attacks. Blocks 

ARP broadcasts from unauthorized hosts, preventing eavesdropping or theft 

of network data. Works with DHCP protection to block traffic from 

unauthorized hosts, preventing IP source address spoofing. Allows non-chatty 

legacy devices to stay authenticated by pinning client MAC addresses to the 

port until the client’s logoff or get disconnected. Defines a standard extension 

of LLDP that stores values for parameters such as QoS and VLAN to 

automatically configure network devices such as IP phones. Receives and 

recognizes CDP packets from Cisco's IP phones for seamless interoperation. 

Provides easy-to-configure link redundancy of active and standby links 

Provides a highly integrated, high-performance switch design with a non-

blocking architecture. Performance features such as 4 queues QoS, 2x 

switching capacity and sFlow. Security features such as port and VLAN-based 

ACLs for more granular security policies. 

Warranty and support:  

 256MB flash memory 

 16k MAC addresses. 

 Has 2 Gigabit ports 

 10 Years Warranty 
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 Wireless Aps – 2.4GHz standards 802.11b/g/n, 2 Antenna gain dBi, 300Mbit/s 

data rate, capacity of at least 300 users, Outdoor and weatherproof, 

10/100/1000 ethernet ports, POE port in, signal range of 50meters. 

Warranty and support:  

 10 Years Warranty 
 

 FIBER MODULES -  10GBASE-LR SFP Module;  supports a link length of 10 

kilometers on standard single-mode fiber (SMF, G.652) 

Warranty and support:  

 10 Years Warranty 
 

 Wireless AP Controller – Can manage up to at least 256 APs, 2 Gigabit 

Ethernet interfaces, 2 SFP modules, 2 Transceivers, minimum throughput of 

12Gbps. 

Warranty and support:  

 10 Years Warranty 

2.01 GENERAL 

A. The materials and products specified herein reflect the minimum acceptable 

standards of fabrication and manufacture. 

 

B. All materials and products supplied by the Contractor and specified herein are 

to be new, unused, of first quality and in original packaging or shipping 

containers. 

 

C. Provide materials as specified or as approved equivalent by PLM.  

 

D. Match optical fiber glass for tie in to existing optical fibers. 

 

E. The following manufacturer’s warranted systems are approved unless 

otherwise specified: 

 

 AMP – No more AMP bought by Commscope 

 Belden 

 Berk-Tek 

 CommScope 

 Or equivalent 
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2.02 SUBSTITUTIONS 

A. Product substitutions are discouraged and may only be resorted to under 

highly extenuating circumstances. Such shall be managed according to the 

following guidelines: 

 

1. All substitutions shall be submitted to and approved by PLM. 

 

2. Acceptance of substitutions is at PLM’s discretion. PLM reserves the 

right to determine suitability of the substitute product and reject any 

and all materials submitted for substitution. Submit requests for 

substitutions in writing to PLM for approval within 14 days of contract 

award, or sooner if required, to maintain the implementation schedule. 

 

3. Products rejected or otherwise judged unsatisfactory by PLM will not 

be authorized for use in completing the work. Any unapproved products 

discovered as part of the installation will be removed and replaced with 

UNM IT specified and approved products at the Contractor’s expense. 

 

4. Project Drawings may be based on equipment configuration of a 

particular manufacturer. If a substitution is approved, the Contractor 

shall make changes needed to accommodate the substitution at no 

expense to the Pamantasan ng Lungson ng Maynila (PLM), including 

work under other divisions. 

 

2.03 OUTSIDE PLANT FIBER OPTIC CABLE  

A. General: 

 

1. Single mode fiber is the standard optical fiber media for backbone installations 

and optical fibers shall be low water-peak, laser optimized, suitable for CWDM 

use and complies with the ITU G.562.c/d. standard. 

 

2. The cable types listed herein have been selected based on the typical 

environments and applications. It is the Contractor’s responsibility to verify 

and submit an RFI on cables specified within that do not meet code or the 

environmental requirements of the project, environmental or code 

requirements of the installation before purchasing or providing. 
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3. When splicing into existing optical fibers the Contractor is to ensure the 

matching of optical fiber glass to the new and existing fibers and install the 

same glass type and manufacturer to prevent optical fiber mismatch. 

 

4. Single Mode Optical Fiber Specification 

 

a. Optical Characteristics – Single-mode fiber optic cable 8.3µm/125µm 

single-mode low water peak optical fibers. 

 

b. Attenuation: 0.35dB/km @ 1310 nm; 0.25dB/km @ 1550 nm 

 

5. Multi Mode Optical Fiber – When Specified by PLM. 

 

1. Install Multi Mode optical fiber for inside building approved and 

specified by PLM. 

 

a. Optical Characteristics – OM3 50µm/125µm laser optimized 

fibers, for new installations. 

b. Optical Characteristics – OM1 62.5µm/125µm multimode optical 

fibers as specified for additions and modifications to existing of 

the same optical fiber. 

 

6. Mechanical Construction – Armored fiber optic cable for direct-buried and 

conduit installation. Construction shall include: locatable central strength 

member or an IT approved equivalent, water swell-able yarn, buffer 

tubes/fibers, water swell-able tape, ripcord, polyethylene inner jacket, high 

tensile strength, corrugated steel tape armor (for direct buried applications), 

Polyethylene outer jacket, UV- stabilized jacket or equivalent. Install interlock 

optical fiber when specified by UNM IT. 

 

7. Install orange interlock optical fiber for building backbone distribution. 

 

8. Provide optical fiber color codes in compliance with Color TIA/EIA 527-7 and 

14. 

 

9. Cable shall be assembled to ensure that no more than 12 fiber strands 

occupy each buffer tube of like fiber strands 
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2.04 FIBER OPTIC CONNECTORS 

A. Provide for all new fiber optic installations with fusion spliced LC pig tail 

connectors. The connectors shall be manufactured by the cabling system 

manufacturer and composed of the same optical fiber glass as used in the 

optical fiber cable specified by the project. 

 

B. When adding to or modifying existing work coordinate connector type with 

PLM. 

 

C. Multimode connectors, when specified shall be LC pigtailed connectors. They 

shall all be fusion spliced unless otherwise specified by PLM. 

 

D. Use PLM approved color code (no exceptions) for coupler panels as follows: 

 

1. 62.5um couplers – Beige 

2. 50um couplers – Aqua 

3. SM couplers – Blue 

 

2.05   FIBER OPTIC ENCLOSURES 

A. Wall mounted 2FT enclosures and Fiber optic enclosure, shall be approved by 

PLM prior to system design and installation. RFI submittal is required. The 

enclosure shall be equipped for a fusion spliced pigtail connector installation. 

 

B. Provide wire management approved by PLM to equipment and 

interconnection enclosures. 

 

C. Rack Mount enclosures shall be approved by PLM prior to system design and 

installation. RFI submittal is required. The enclosure shall be equipped for 

pigtail connector splicing and installation. 

 

D. Provide one 1RU wire manager, installed per rack at the top and one 2RU 

wire manager installed in the middle of the rack coordinated with the FDU 

installation to provide a crossover pathway for optical fiber jumpers. 

 

E. Provide blank 1RU panel install below the top wire manager. 
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2.06   OPTICAL FIBER SPLICE CLOSURES 

A. All splice closures shall be approved by PLM prior to installation.  An RF 

submittal to PLM is required for all optical fiber splice closures. 

 

B. Provide splice enclosures that are rated for the environment they are to be 

installed.  All closures shall be pressure tested. No encapsulate shall be used 

on fiber enclosures. 

 

C. Provide Preformed Coyote Fiber Optic Splice Closures Kits or other approved 

by PLM that are sized as required for the maximum fiber count within the 

splice case including distribution fibers. 

 

D. Install only the splice enclosure manufacturer’s specified splice trays. Splice 

only 12 fibers per splice tray (no exceptions, unless with written approval prior 

to installation from the PLM project manager). 

 

E. Splice trays shall be labeled with a permanent label on the front face of each 

splice tray indicating fiber count. 

 

F. Support all closures with manufacturers approved brackets. 

 

2.07 INNER DUCT 

A. Aluminum threaded innerduct couplers shall be used to join two segments of 

corrugated innerduct together. Non-metallic couplers are not acceptable. 

 

B. All inner ducts shall have a measured pull tape rated for 400 lbs. pulling 

tensile.  

 

C. Each inner duct run shall be of the same manufacturer, model and size. 

 

D. All runs with cables leaving the building shall be water and gas proof sealed 

using a method approved by PLM. 

 

E. Inner duct sealing plugs shall be used to seal used and unused inner ducts. 

Use in conjunction with triplex duct sealing plugs. 
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2.08 LABELS 

A. Plastic cable labels shall be mechanically printed and shall be attached to all 

fiber optic cables using black UV rated cable ties or stainless steel cable ties 

within six inches of the splice closure and 6― from all ducts and sleeves. 

 

B. Provide electronically printed, waterproof, self-adhesive, laminated labels 

installable on the external surface of the outside panel of all FDU’s and 

closures. 

 

2.09 PROPOSED EQUIPMENT DISTRIBUTION LIST 

Table 1 
    

Location Offices Equipment Quantity 

MDF 

ICTO,CPT,CPT-
Clinic,PFMO-

Fabrication,OSDS,Comp-
Lab 1, Comp-Lab 2, 

Comp-Lab 3, Comp-Lab 4, 
IER, Eng. Lab Office, 

Comp-Lab Office 

Fiber Patch Panel 54 cores 1 

ICTO Core Switch 24 ports full fiber LC  1 

MVP 
Technology 
Innovation 
Center 

Distribution Switch 48 ports with at least 2 SFP modules, 2 transceivers 
and all POE ports capable 

1 

GV  7KV UPS (Tower type) (MDF) 2  

  

  

650 VA UPS (Tower type) (Offices) 14 

24 Ports Fast Ethernet Access Switch (Offices) with 2 Gigabit ports  14 

6ft. rack mounted cabinet (Indoor) 1 

WIFI 2.4GHz standards 802.11b/g/n, 2 Antenna gain dBi, 300Mbit/s 
data rate, capacity of at least 300 users, Outdoor and weatherproof, 
10/100/1000 Ethernet ports, POE port in, signal range of 50meters. 

3 

AP Wireless Controller compatible to WIFI APs. 
1 

IDF 1 

Accounting, Budget, 
OVPFM 

Fiber Patch Panel 6 cores 1 

Gusaling 
Atienza 
Ground Flr. 

24 Ports Distribution Switch with at least 2 SFP modules, 2 transceivers 
and all POE ports capable  

1 

  

2x2x2 ft. wall mounted cabinet (Outdoor) 1 

1 KVA UPS (Tower type) (IDF) 1 

650 VA UPS (Tower type) (Offices) 3 

24 Ports Fast Ethernet Access Switch (Offices) with 2 Gigabit ports  3 

WIFI 2.4GHz standards 802.11b/g/n, 2 Antenna gain dBi, 300Mbit/s 
data rate, capacity of at least 300 users, Outdoor and weatherproof, 
10/100/1000 Ethernet ports, POE port in, signal range of 50meters. 

1 

IDF 2 

Cashier, Verena's Café, 
OUR, OVPPA, AVR, 
Chapel, Rear Gate 

Fiber Patch Panel 6 cores 1 

GEE Outside 
Cashier 

24 Ports Distribution Switch with at least 2 SFP modules, 2 transceivers 
and all POE ports capable 

1 

 

2x2x2 ft. wall mounted cabinet (Outdoor) 1 

1 KVA UPS (Tower type) (IDF) 1 

650 VA UPS (Tower type) (Offices) 4 

24 Ports Fast Ethernet Access Switch (Offices) with 2 Gigabit ports  4 
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WIFI 2.4GHz standards 802.11b/g/n, 2 Antenna gain dBi, 300Mbit/s 
data rate, capacity of at least 300 users, Outdoor and weatherproof, 
10/100/1000 Ethernet ports, POE port in, signal range of 50meters. 

2 

IDF 3 

OEVP, OVPA, OUSEC, 
OULC 

Fiber Patch Panel 6 cores 1 

GEE Outside 
Office of the 
Executive 
Vice 
President 

24 Ports Distribution Switch with at least 2 SFP modules, 2 transceivers 
and all POE ports capable 

1 

  

1 KVA UPS (Tower type) 1 

650 VA UPS (Tower type) (Offices) 4 

24 Ports Fast Ethernet Access Switch (Offices) with 2 Gigabit ports  4 

2x2x2 ft. wall mounted cabinet (Outdoor) 1 

WIFI 2.4GHz standards 802.11b/g/n, 2 Antenna gain dBi, 300Mbit/s 
data rate, capacity of at least 300 users, Outdoor and weatherproof, 
10/100/1000 Ethernet ports, POE port in, signal range of 50meters. 

4 

IDF 4 

USO, UHS, 
HRDO/Payroll, PO, OGTS, 

PRMIG, GSL, 
NSTP/CWTS, OVPAA, 

HRDO-Records, CET-Main 
Office, CET-Grad School, 

CAUP, COA 

Fiber Patch Panel 6 cores 1 

GV Outside 
University 
Health 
Services 

24 Ports Distribution Switch with at least 2 SFP modules, 2 transceivers 
and all POE ports capable 

1 

  

1 KVA UPS (Tower type) 1 

650 VA UPS (Tower type) (Offices) 16 

24 Ports Fast Ethernet Access Switch (Offices) with 2 Gigabit ports  16 

2x2x2 ft. wall mounted cabinet (Indoor) 1 

WIFI 2.4GHz standards 802.11b/g/n, 2 Antenna gain dBi, 300Mbit/s 
data rate, capacity of at least 300 users, Outdoor and weatherproof, 
10/100/1000 Ethernet ports, POE port in, signal range of 50meters. 

4 

IDF 5 

LIS, Lib-Office, Lib-
Circulation, Lib-

Basement, PFMO, MILC, 
CL, CL-Lib, Med-Lib, IAO, 

CN, BTB, CBGM-ITHM 

Fiber Patch Panel 6 cores 1 

Library 
Circulation 
area 

24 Ports Distribution Switch with at least 2 SFP modules, 2 transceivers 
and all POE ports capable 

1 

  

2x2x2 ft. wall mounted cabinet (Indoor) 1 

1 KVA UPS (Tower type) 1 

650 VA UPS (Tower type) (Offices) 13 

24 Ports Fast Ethernet Access Switch (Offices) with 2 Gigabit ports  13 

WIFI 2.4GHz standards 802.11b/g/n, 2 Antenna gain dBi, 300Mbit/s 
data rate, capacity of at least 300 users, Outdoor and weatherproof, 
10/100/1000 Ethernet ports, POE port in, signal range of 50meters. 

5 

IDF 6 

CS-Science Lab, CET-Civil 
Eng. Lab, CM 

Fiber Patch Panel 6 cores 1 

Gusaling 
Bagatsing 
Main 
Entrance 

24 Ports Distribution Switch with at least 2 SFP modules, 2 transceivers 
and all POE ports capable 

1 

  

2x2x2 ft. wall mounted cabinet (Indoor) 1 

1 KVA UPS (Tower type) 1 

650 VA UPS (Tower type) (Offices) 2 

24 Ports Fast Ethernet Access Switch (Offices) with 2 Gigabit ports  2 
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WIFI 2.4GHz standards 802.11b/g/n, 2 Antenna gain dBi, 300Mbit/s 
data rate, capacity of at least 300 users, Outdoor and weatherproof, 
10/100/1000 Ethernet ports, POE port in, signal range of 50meters. 

2 

IDF 7 

Gym-Office, Motor Pool, 
Coppers, PCACS 

Fiber Patch Panel 6 cores 1 

GYM 
24 Ports Distribution Switch with at least 2 SFP modules, 2 transceivers 
and all POE ports capable 

1 

  

2x2x2 ft. wall mounted cabinet (Indoor) 1 

1 KVA UPS (Tower type) 1 

650 VA UPS (Tower type) (Offices) 1 

24 Ports Fast Ethernet Access Switch (Offices) with 2 Gigabit ports  1 

WIFI 2.4GHz standards 802.11b/g/n, 2 Antenna gain dBi, 300Mbit/s 
data rate, capacity of at least 300 users, Outdoor and weatherproof, 
10/100/1000 Ethernet ports, POE port in, signal range of 50meters. 

1 

IDF 8 

JAA, CBGM, CBGM-IAF, 
CHASS, CED, CS 

Fiber Patch Panel 6 cores 1 

Gusaling 
Lacson Main 
Entrance 2nd 
flr. Near stairs 

24 Ports Distribution Switch with at least 2 SFP modules, 2 transceivers 
and all POE ports capable 

1 

  

2x2x2 ft. wall mounted cabinet (Indoor) 1 

1 KVA UPS (Tower type) 1 

650 VA UPS (Tower type) (Offices) 5 

24 Ports Fast Ethernet Access Switch (Offices) with 2 Gigabit ports  5 

WIFI 2.4GHz standards 802.11b/g/n, 2 Antenna gain dBi, 300Mbit/s 
data rate, capacity of at least 300 users, Outdoor and weatherproof, 
10/100/1000 Ethernet ports, POE port in, signal range of 50meters. 

5 

IDF 9 

Main Lobby Exe. Bldg., 
Property, PRMEC, OPRES 

Fiber Patch Panel 6 cores 1 

Executive 
Building 

24 Ports Distribution Switch with at least 2 SFP modules, 2 transceivers 
and all POE ports capable 

1 

  

2x2x2 ft. wall mounted cabinet (Indoor) 1 

1 KVA UPS (Tower type) 1 

650 VA UPS (Tower type) (Offices) 2 

24 Ports Fast Ethernet Access Switch (Offices) with 2 Gigabit ports  2 

WIFI 2.4GHz standards 802.11b/g/n, 2 Antenna gain dBi, 300Mbit/s 
data rate, capacity of at least 300 users, Outdoor and weatherproof, 
10/100/1000 Ethernet ports, POE port in, signal range of 50meters. 

3 
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2.10 PROPOSED MDF/IDF DISTRIBUTION LIST 696 Nodes 

 

Table 2 

Table 2 LOCATION   

MDF / IDF 

number 
Building 

Main Distribution 

Frame (MDF) / 

Intermediate 

Distribution Frame 

(IDF) 

Number 

Of 

Nodes 

Outdoor 

WiFi Access 

Point  

Number 

Of 

IPPAB

X 

Devices 

Printer 

Copier/ 

Scanner With 

IP Address 

TOTAL 

Numbe

r of 

Nodes 

MDF 

MVP 

Technology 

Innovation 

Center 

ICTO Data Center 183 3 10 2 198 

IDF 1 
Gusaling 

Atienza 
GA Ground Floor 21 1 3 2 27 

IDF 2 
Gusaling 

Ejercito Estrada 

GEE Outside Cashier 

Office 
37 

6 

8 3 54 

IDF 3 
Gusaling 

Ejercito Estrada 

GEE Outside Office of 

the Executive Vice 

President 

27 9 6 42 

IDF 4 
Gusaling 

Villegas 

GV Outside University 

Health Services 
115 4 17 11 147 

IDF 5 
Gusaling 

Katipunan 

Library Circulation 
area 

94 5 8 6 113 

IDF 6 
Gusaling 

Bagatsing 

Gusaling Bagatsing 

Main Entrance 
7 2 3 1 13 

IDF 7 University GYM GYM 7 1 4 0 12 

IDF 8 Gusaling Lacson 

Gusaling Lacson Main 

Entrance 2nd flr near 
stairs 

42 5 7 3 57 

IDF 9 
Executive 

Building 
Executive bldg. 2nd flr 17 3 8 4 32 

  
Gusaling 

Corazon Aquino 
    1     1 

 

  

 

TOTAL : 550 31 77 38 696 

 

GRAND TOTAL : 696 
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2.11 Summary List of Equipment 

Table 3 

  Item # Description / Equipment Quantity Location 

1 Fiber Patch Panel 54 cores 1 

MDF 

2 Core Switch 24 ports full fiber LC 1 

3 

Distribution Switch 48 ports with at least 2 

SFP modules, 2 Transceivers and all PoE ports 

capable 

1 

4 7 KVA UPS Tower Type 2 

5 6ft. Rack mounted cabinet (Indoor) 1 

6 

WIFI 2.4GHz standards 802.11b/g/n, 2 

Antenna gain dBi, 300Mbit/s data rate, 

capacity of at least 300 users, Outdoor and 

weatherproof, 10/100/1000 Ethernet ports, 

POE port in, signal range of 50meters. 

3 

7 
AP Wireless Controller compatible to WIFI 

APs. 
1 

8 Fiber Patch Panel 6 cores 9 

IDF 1-9 

9 

24 Ports Distribution Switch with at least 2 

SFP modules, 2 transceivers and all PoE ports 

capable 9 

10 1 KVA UPS Tower Type 9 

11 
2x2x2 ft. wall mounted cabinet (3) Indoor, (6) 

Outdoor 
9 

12 

WIFI 2.4GHz standards 802.11b/g/n, 2 

Antenna gain dBi, 300Mbit/s data rate, 

capacity of at least 300 users, Outdoor and 

weatherproof, 10/100/1000 Ethernet ports, 

POE port in, signal range of 50meters. 

28 

13 Access Switches 24 Ports with 2 gigabit ports 64 All Offices 

14 650 VA UPS Tower Type  64 
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2.12 Proposed Network Diagram 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MDF 

IDF 1 

IDF 2 

IDF 3 

IDF 4 

IDF 5 

Main Distribution Switch Core Switch 

IDF 6 

IDF 7 

IDF 8 

IDF 9 

ICTO NoN: 34 

CPT NoN: 5 

OSDS NoN: 10 

Comp-Lab 2 NoN: 41 

Comp-Lab 1 NoN: 41 

Comp-Lab 3 NoN: 41 

Comp-Lab 4 NoN: 16 

ENG.LAB OFFICE 

NoN: 2 

Comp-Lab Office NoN: 

3 

CPT-Clinic NoN: 1 

PFMO-Fabrication NoN:  1 

IER NoN: 1 

 

ACCOUNTING NoN: 16 BUDGET NoN: 5 OVPFM NoN: 5 

IDF 1 
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OUR NoN: 

20 

OVPPA 

NoN: 14 

AVR 

NoN: 1 

IDF 2 

VERENA’s CAFÉ 

NoN: 1 

Chapel 

NoN: 1 

Rear Gate 

NoN: 1 

CASHIER 

NoN: 10 

OEVP NoN: 

9 

OVPA NoN: 

10 

OUSEC NoN: 

10 

IDF 3 

OULC NoN: 

13 

HRDO-

RECORDS 

NoN: 3 

CET-

MAINOFFIC

E NoN: 20 

CET-GRAD 

SCL. NoN: 4 

IDF 

4 

OVPAA 

NoN: 11 

CAUP 

NoN: 26 

COA 

NoN: 6 

NSTP/CWT

S NoN: 4 

HRDO/ 

PAYROLL 

NoN: 29 

PO 

NoN: 

14 

OGTS 

NoN: 6 

UHS 

NoN: 4 

PRMIG 

NoN: 6 

GSLNo

N: 3 

USO 

NoN: 7 
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IAO NoN: 

9 

CN NoN: 

8 
BTB 

NoN: 1 

IDF 

5 

MED-LIB 

NoN: 5 

CBGM-

ITHM 

NoN:7 

CL-LIB 

NoN: 5 

LIB-

CIRCULATION 

NoN: 5 

LIB-

BASEMENT 

NoN: 14 

PFMO 

NoN: 13 

LIB-OFFICE 

NoN: 7 

MILC 

NoN: 2 

CL NoN: 

8 

LIS 

NoN: 24 

CS-Science Lab NoN: 2 CET-Civil Eng. Lab NoN: 1 CM NoN: 8 

IDF 6 

Gym-Office NoN 5 Motor pool NoN: 2 Coppers NoN: 3 

IDF 7 

PCACS NoN: 1 
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PART 3: EXECUTION 

3.01 OPTICAL FIBER BACKBONE INSTALLATION 

A. General 

 

1. This Section describes the installation for the products and materials, as well as 

methods and PLM Standards associated with the optical fiber backbone installation. 

These Specifications, along with the Drawings and other PLM supplied specifications 

shall be provided during the course of the installation. 

 

2. The Contractor is instructed to coordinate his efforts with other trades who may be 

working within the same vicinity to avoid conflicts, lost time, cleaned environment for 

splicing and termination and potential injury. PLM will assist in contractor 

coordination as requested or as required. 

 

3. The Contractor shall install all materials plumb, square and in a workman-like 

manner. 

 

4. The Contractor shall supply all necessary tools, equipment, accessories, safety 

equipment, protective clothing, etc., as customary for the craft and necessary for the 

installation. 

 

5. The Contractor shall verify space requirements and locations with the project team 

and PLM before starting cable installations and terminations proceed. 

 

6. The Contractor shall verify the cable type and jacket rating required for use with PLM 

before starting the fiber installation. 

CBGM NoN: 

10 

CBGM-IAF 

NoN: 10 

CHASS NoN: 

13 

IDF 8 

JAA NoN: 1 CED NoN: 

11 
CS NoN: 7 

Main Lobby Exe. Bldg. NoN: 1 Property NoN: 14 PRMEC NoN: 1 

IDF 9 

OPRES NoN: 13 
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7. The Contractor shall verify existing cable fill in conduit, raceway or cable tray system 

prior to quote or bid and before installation of additional cables so as not to exceed 

40% cable fill. Contractor will be responsible for installation of additional conduit, 

raceway or cable tray where additional cables to be added will exceed the 40% cable 

fill. 

 

8. Should any portion of these Specifications conflict with applicable Codes, the 

Contractor shall cease work on that particular aspect of the Project and notify PLM 

immediately. 

 

9. All equipment shall be installed in a neat and professional manner, arranged for 

convenient operation, testing and future maintenance. 

 

10. All fiber cables shall be installed and terminated / fusion spliced by technicians 

trained and experienced in the installation and termination of fiber cables. 

 

11. The Contractor shall employ certified system installation technicians and have at 

least 5 years’ experience in the installation of similar and equivalent systems. 

 

12. The Contractor shall supply verification of experience, for this type of work, to PLM 

for approval before performing any work. 

 

B. Field Conditions: 

 

1. The Contractor shall verify fixed facility locations shown on the Drawings are based 

upon the latest design information available at the time this Specification was 

prepared. 

 

2. The Contractor shall conduct field inspections to coordinate, verify and/or determine 

the actual as-built locations of conduits, manholes, handholes and all other special 

facilities that affect the installation, prior to commencing the installation in any area. 

 

3. All ER/TR’s and underground structures including utility tunnels, conduit and 

manhole systems, handholes and related fixtures shall be kept as clean as possible 

during installation. Labor required for any cleaning work shall be included in the 

quote or bid and provided by the Contractor. 

 

 

C. Pre Cable Installation: 

 

1. Ensure the correct product(s) for the project have been received by the Contractor 

are compliant to the project’s product specification and have approved for installation 

by PLM. The Contractor should verify part numbers and footages on cable reel 

shipping labels, bills of lading, invoices, etc., shall be compared to the original order 

upon receipt and before installation.  

 

2. The Contractor shall inspect fiber optic cable reels for damage upon receipt from the 

shipper and verify the receipt of the specified product before installation. 
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3. The contractor should verify the length of the cable both visually and by the results of 

the OTDR test to verify the project requirements prior to installation. 

 

4. The Contractor will retain the manufacturer’s test data and provide it, along with all 

other specified test documentation to PLM at the completion of the Project. 

 

5. All cable that does not meet the project or required PLM specification or approved by 

PLM shall be removed and replaced at the contractor’s expense. 

 

 

D. Optical Fiber Installation Within Ductbanks & Innerducts 

 

1. PLM designated conduits. If field conditions prohibit the use of the designated duct, 

inner duct or multi-cell/sub duct, the Contractor is to contact PLM for instructions prior 

to installation. 

 

2. If existing multi-cell or innerduct duct specified is available, install one fiber cable in 

each sub-duct. 

 

3. If cable is already installed within a duct without innerduct the Contractor is to contact 

PLM for direction. 

 

4. Install cables in accordance to the manufacturer’s approved installation methods, 

procedures and instructions to ensure warranty compliance. 

 

5. Install measured pull tapes with a minimum of 400 lb pulling tensile in conduits when 

installing cables or innerduct into occupied conduits. 

 

E. Installation of Optical Fiber within the ER/TR 

 

1. Upon entering the ER/TR the backbone fiber optic cable shall be routed on cable tray 

to the designated rack location. 

 

2. At least 25 feet of slack cable shall be included and stored as specified and approved 

by PLM. A minimum of 2 times the diameter of the cable minimum bend radius shall 

be maintained. Cable slack in the TRs shall be contained and routed in the cable 

tray. Do not coil the cable to achieve the service loop. Store slack as approved by 

PLM. 

 
 

F. Splicing & Termination  

 

1. The contractor is responsible to ensure that all outages associated with active cable 

and equipment is coordinated and approved by PLM. 

 

2. Fusion spice optical fibers in accordance to the approved fusion splicer, optical fiber 

and enclosure manufacturer’s methods, procedures and instructions to ensure 

warranty compliance. 
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3. All optical fiber shall be neatly and efficiently dressed into splice tray management 

and the contractor is to ensure that splices are accessible without damage to the 

optical fibers or splices. 

 

4. The contractor is to ensure that all splice trays are labeled and properly optical fibers, 

trays secured. 

 

5. The contractor shall test and call for splice inspections of all optical fiber splices 

before closing cable splice enclosures. 

3.02 FIBER OPTIC CABLE TESTING 

A. Scope of Work 

 

1. Work covered by this Paragraph shall consist of furnishing labor, equipment and 

supplies unless otherwise specified, and in performing the following operations 

recognized as necessary for the successful testing and verification of the installation 

of the Fiber Optic cable plant described on the Drawings and required by these 

specifications. 

 

2. Notify the PLM 48 hours in advance when work, technicians and equipment are 

prepared for acceptance tests and inspections. Coordinate a meeting with PLM  

personnel to discuss the required testing procedures, required performance, test 

equipment, documentation, etc. to verify to PLM a complete understanding of project 

requirements. 

 

3. Provide technicians are trained and certified in the use of the test equipment used for 

the testing operations associated with the specified work. 

 

4. Maintain test equipment to manufacturers’ requirements, and ensure that all 

equipment is calibrated according to the manufacturer’s requirements. Provide a 

copy of the current calibration certificate associated with all test equipment 

associated with the contracted work.  

 

B. Testing 

 

1. Verify through visual inspection using an optical fiber test scope all fiber optic cable 

terminations, splices and connecting cables for defects and cleanness. 

 

2. The fiber optic cables shall be tested utilizing a power meter and stabilized light 

source capable of testing at 850 nm and 1300 nm for multimode and 1310nm and 

1550nm for single-mode. Contractor shall complete a fiber optic post installation 

report at the time of testing containing meter readings at both 850 nm and 1300 nm 

for multimode and 1310nm and 1550nm for single-mode in one direction (TR to 

outlet) on each fiber, actual loss and other pertinent data regarding the cables tested, 

including model and serial number of test equipment, cable part #, installed fiber 

length, building span loss at 850 nm and1300 nm for multimode and 1310nm and 

1550nm for single-mode and date tested. Testing required is 100%. 

 



 

 
96 

a. Place a printed copy and provide and electronic copy on a CD of the test results 

from the tester in a 3-ring binder, proceeded by a tabbed divider and label as      

―Backbone Fiber‖:      

 

b. Span loss calculations are required on the final test sheet for loss at 850 nm an 

1300 nm for multimode and 1310nm and 1550nm for Single-mode                                      

(D = Length x L = Fiber Loss) + (C x # connectors Loss) + (# Splices Loss) 

 

 

3. Maximum Acceptable Connector Loss Values 

Fiber Type Test Wavelength Mated Pair Connector Loss 
(each including fusion splice) 

 

50/125 Multimode 

 

850nm 

 

0.5 dB 

50/125 Multimode 

62.5/125Multimode 

1300nm 

850nm 

0.5 dB 

0.5 dB 

62.5/125Multimode 1300nm 0.5 dB 

Single-mode 

Single-mode 

1310nm 

1550nm 

0.5 dB 

0.5 dB 

 

4. Acceptable Fiber Type Test Wavelength Fusion Splice Loss (each) 

               

Fiber Type Test Wavelength Splice Loss (each) 

50/125 Multimode 850nm 0.25 dB 

50/125 Multimode 1300nm 0.25 dB 

62.5/125 Multimode 850nm 0.25 dB 

62.5/125 Multimode 1300nm 0.25 dB 

Single-mode 1310nm 0.25 dB 

Single-mode 1550nm 0.25 dB 
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5. Testing requirements for Attenuation and Reflection 

 

a. Acceptable attenuation shall be calculated based upon on connector, type, 

number of splices and optical fiber length and shall comply with TIA/EIA 526. 

Attenuation shall not exceed the specified perimeters established by the 

manufacturer and the requirements of this section 

 

b. Reflection test perimeter shall not exceed > - 40 db per connector or splice. 

 

 

6. The total optical fiber segment performance shall not exceed the summation of all the 

manufacturers components specified performance parameters (Loss Budget) and/ or 

the combined loss values of components in Section 2.04 of this document. 

 

7. Verify through bi-directional dual frequency power meter testing the attenuation and 

power loss of each point to point fiber optic strand and connectors.  

 

8. Test all inter/intra building optical fiber segments using an OTDR with launch and 

receiving cables on each end during each test operation. 

 

9. All optical fiber testing shall utilize the manufacturers specified and approved test 

jumpers and adapters. 

 

10. Optical fiber cable that is left un-terminated at both ends shall be tested using a 

launch cable and bare fiber adapter. 

 

11. Fiber optic cable that is left un-terminated at one end shall be tested at the connector 

end using an OTDR. 

 

12. Submit all test results using LinkWare (or other wised approved software by PLM) 

electronic disk formatted test results including trace and length reports directly from 

the test equipment to PLM - ICTO immediately upon completion of the testing. 

 

13. The Contractor is responsible for ensuring that PLM has all necessary software and 

training required to view and interpret the submitted test results.  
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3.03 LABELING 

A. Fiber Color Code approved for sequencing follows: 

             

Number Color 

1 Blue 

2 Orange 

3 Green 

4 Brown 

5 Slate 

6 White 

7 Red 

8 Black 

9 Yellow 

10 Violet 

11 Rose 

12 Aqua 

 

3.04 AS-BUILT INFORMATION 

A. Contractor shall provide as-built information to PLM to accompany all test result 

information. 

 

B. As-built information shall be in electronic format in AutoCAD, the most current 

version...Indicate location of all outlets, distribution cable trays, junction boxes, FDU 

with configuration, optical fiber cable equipment rack layout with cable designators 

and counts and all additions and deletions pertaining to the backbone optical fiber 

cabling system. 

 

C. Contractor shall provide one set of preliminary as-build information, splice diagrams 

and test results including all test result information 30 days prior to occupancy to 

ensure the scheduled installation and activation of PLM equipment and services. 

 

D. Failure of the contractor to provide the required as-built information in a timely 

manner for PLM to prepare cutover information may cause an installation delay for 

the project due to the contractors not meeting these requirements. The delivery of the 

as-built documentation needs to be coordinated with PLM as a project milestone. 

 

E. Partial as-builds shall be submitted as additional cabling is completed to meet 

installation schedules. 

 

F. The Contractor shall provide at substantial completion a list of all uncompleted work 

and a punch list of open items to the PLM Manager at substantial completion and 

prior to scheduled activations. 
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G. If construction drawings are not utilized, contractor shall provide all 

telecommunications location information on an accurate and electronic formatted 

scaled floor plan preapproved by PLM. 

 

H. Partial as-builds shall be submitted as additional cabling is completed to meet 

installation schedules. The Contractor shall provide one set of preliminary as-build 

information, equipment layouts including elevations and test results to meet the 

schedule requirements of the PLM equipment installation and activation. 

 

I. The final as-built shall be submitted with all corrections made no later than 30 days 

after cabling installation is completed. 

 

3.05 SYSTEM WARRANTY 

A. Contractor shall provide a 20-year extended manufacturer’s warranty in addition to 

the contractor’s warranty provided to the project. The warranty shall be titled to the 

PLM. The warranty shall begin at the system acceptance date and remain in effect 

for a period of 20 years from that date. 

 

B. The umbrella warranty provided for the optical fiber backbone cabling system shall 

be issued by the manufacture of the cabling system. The contractor shall provide to 

PLM any additional warranties from partners in addition to the cabling system 

warranty, i.e. cable manufacturer, contractor warranties. Acceptable manufacturer 

warrantees include: 

 

 AMP 

 Belden 

 CommSc ope/Systimax/Uniprise. 

 Or equivalent 

 

C. All installed systems must conform to the manufacturer's official published 

specifications. Any exceptions agreed to by the contractor and the manufacturer shall 

be approved by PLM. The contractor shall submit in writing and obtain approval from 

PLM for all exceptions pertaining to the cabling system’s warranty prior to the request 

being submitted to the manufacturer. 

 

D. The warranty shall include a warranty of the applications published by the 

manufacturer at the time of the warranty application. The contractor is to provide to 

PLM a list of these applications. 

 

E. The contractor will provide PLM with a copy of the warranty application at the time of 

submittal to the manufacturer. 

 

F. Contractor shall perform all labeling requirements and provide testing documentation 

for verification and submittal to the manufacturer and PLM - ICTO. A copy of the 

warranty application and all documentation and test results shall be submitted 

simultaneously to PLM - ICTO and the manufacturer. 

 

G. Contractor shall submit for the warranty all cable records to reflect moves and 

changes as built. 
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H. The contractor shall include and schedule PLM - ICTO in all site surveys and 

inspections that relate to the warranty application or processes. 

 

 

I hereby certify to comply with the above Terms of Reference and Technical 

Specifications. 

____________________________ 

Name of Company/Bidder 

 

___________________________ 

Signature over Printed Name of 

Bidder/ Authorized Representative 

______________ 

Date 
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Compliance for the Delivery Schedule 

 

Bidder shall complete the project within One Hundred Twenty (120) calendar days from 

the receipt of Notice to Proceed (NTP). 

I hereby certify to comply with the above Schedule of Requirements 

 

_____________________________________________ 

Name of Company/Bidder 

 

____________________________________________________ 

Signature over Printed Name of Bidder/ Authorized Representative 

 

_______________ 

Date 
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Section VII. Drawing 

 

 

 

 

 

 

ANNEX 
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Section IX. Bidding Forms 

Bid Form 

 

Date:  _______________________  

IB1 N
o
:  _____________________  

 

To:  PAMANTASAN NG LUNGSOD NG MAYNILA 

Address: General Luna, corner Muralla Sts., Intramuros, Manila 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert 

information]; 

The discounts offered and the methodology for their application are: [insert 

information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the 

Bid submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

                                                 

1 If ADB, JICA and WB funded projects, use IFB. 
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(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute 

and perform any and all acts necessary to participate, submit the bid, and to sign 

and execute the ensuing contract for the [Name of Project] of the [Name of the 

Procuring Entity]. 

(k) We acknowledge that failure to SIGN each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and 

identification number of contract] (hereinafter called “the Works”) and the Entity has 

accepted the Bid for [insert the amount in specified currency in numbers and words] by the 

Contractor for the execution and completion of such Works and the remedying of any defects 

therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 

submitted (e.g., Bidder’s response to request for clarifications on the 

bid), including corrections to the bid, if any, resulting from the 

Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 

execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 
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4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be 

attached with this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor or authorized representative of 

[Name of Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the 

ensuing contract for [Name of the Project] of the [Name of the Procuring Entity] 

[insert “as shown in the attached duly notarized Special Power of Attorney” for the 

authorized representative]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power 

and authority to do, execute and perform any and all acts necessary to participate, 

submit the bid, and to sign and execute the ensuing contract for [Name of the Project] 

of the [Name of the Procuring Entity], accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 

whichever is applicable;  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 

the Philippines or any of its agencies, offices, corporations, or Local Government 

Units, foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the Government Procurement Policy 

Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 

authorized representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the 

third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 

Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 

the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil 

degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 
 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 

if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

      _____________________________________ 

      Bidder’s Representative/Authorized Signatory 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 

by me through competent evidence of identity as defined in the 2004 Rules on Notarial 

Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 

 

* This form will not apply for WB funded projects. 
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Bid-Securing Declaration 

 
(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 

Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the 

Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 

of written demand by the procuring entity for the commission of acts resulting to the 

enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 

government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  



 

111 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____. 
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Checklist for Eligibility and Technical Components  

(First Envelope) 
 
 The First Envelope shall contain the following: 

 

Eligibility Requirements 

 

Class “A” Documents to be submitted in case of the following: 

 

o PhilGEPS Platinum Members 

 PhilGEPS Certificate of Registration- Platinum Membership 

 Valid and updated General Information Sheet (for corporations) 

 

o PhilGEPS Platinum Membership with expired Class A documents in their Certificate of 

Registration 

 PhilGEPS Certificate of Registration- Platinum Membership 

 Updated/latest document corresponding to the expired document listed on the 

PhilGEPS Certificate of Registration 

 Valid and updated General Information Sheet (for corporation) 

 

o PCAB License appropriate with the project (if applicable). 

 

Technical Documents 

o Statement of the Bidder of all its ongoing government and private contracts, including 

contracts awarded but not yet started, if any, whether similar or not similar in nature 

and complexity to the contract to be bid; and 

o Statement of the Bidder’s Single Largest Completed Contract (SLCC) similar to the 

contract to be bid, except under conditions provided for in Sections 23.4.1.3 and 23.4.2.4 of 

this IRR, within the relevant period as provided in the Bidding Documents in the case of 

Goods. 

 

o The two statements required shall indicate for each contract the following: 

(ii.1) name of the contract; 

(ii.2) date of the contract; 

(ii.3)  contract duration; 

(ii.4)  owner’s name and address; 

(ii.5) kinds of Goods; 

(ii.6) For Statement of Ongoing Contracts - amount of contract and value of 

outstanding contracts; 

(ii.7) For Statement of SLCC - amount of completed contracts, adjusted by 

the Bidder to current prices using PSA’s consumer price index, if 

necessary for the purpose of meeting the SLCC requirement; 

(ii.8) date of delivery; and  

(ii.9) end user’s acceptance or official receipt(s) or sales invoice issued for 

the contract, if completed, which shall be attached to the statements.  
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Financial Documents 
 

o Bid Security 

The Bidder may opt to use: 

1. Bid-Securing Declaration; or  

2. At least one (1) other form, the amount of which shall be equal to a percentage of      

the ABC in accordance with the following schedule: 

 

Form of Bid Security 
Amount of Bid Security 

(Equal to Percentage of the ABC) 

(a) Cash or cashier's/manager's check 

 Two percent (2%) 

   issued by a Universal or 

  Commercial Bank.  

(b) Bank draft/guarantee or irrevocable letter 

of credit issued by a Universal or 

Commercial Bank:  Provided, however, 

that it shall be confirmed or authenticated 

by a Universal or Commercial Bank, if 

issued by a foreign bank. 

(c) Surety bond callable upon demand issued 

by a surety or insurance company duly 

certified by the Insurance Commission as 

authorized to issue such security. 

Five percent (5%) 

 

o Audited Financial Statement stamped “received” by the Bureau of Internal Revenue (BIR) 

or its duly accredited and authorized institutions, for the preceding calendar year; and 

 

o Net Financial Contracting Capacity (NFCC) Computation. 

 

Class “B” Documents 

o If, applicable, valid joint venture agreement (JVA), in case the joint venture is already in 

existence.  In the absence of a JVA, duly notarized statements to enter into JVA. 

 

Technical Requirements 

 

o Warranty Certificate, if necessary (for equipment);  

o Product Brochures / Photographs or manufacturer’s un-amended Sales Literature, 

unconditional statements of specifications and compliance issued by the manufacturer, 

samples, independent Test data, etc., duly signed by the authorized representative, if 

necessary; 

o Conformity with Schedule of Requirements (Delivery Schedule) as enumerated and specified 

in the Bidding Documents;  

o Conformity with Technical Specifications / Bill of Quantities / Scope of Work / Drawings / 

Plans (Statement of Compliance) as enumerated and specified in the Bidding Documents, to 

include brochures of products, if applicable); 

o Omnibus Sworn Statement by the prospective bidder or its duly authorized representative 

using the form prescribed in the Bidding Documents;  and 

o Other appropriate Documents prescribe and stipulated in the BDS: 

a. Duly Signed Organizational Chart 

b. Duly Signed List of Contractors Personnel 

c. Duly Signed List of Major Equipment 
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Checklist for Financial Components 
(Second Envelope) 

 
The Second Envelope shall contain the following (Duly Signed by the Authorized Representative): 

 

o Financial Bid Form, which includes schedule of prices and bill of quantities and the 

applicable Price Schedules, in accordance with ITB Clause 15.1 and 15.4. 

 

o Schedule of Prices  

 

 

Checklist for the Bidder with Single/Lowest Calculated Bid (S/LCB) for 

Post-Qualification Evaluation 
 

Required within non-extendible period of five (5) calendar days from receipt of notice: 

 

o Latest income tax return filed through the Electronic Filing and Payment System (EFPS) from 

the preceding year; 

 

o Business tax returns (VAT Returns or Percentage Tax Returns, whichever is applicable) filed 

within the last six (6) months preceding the date of bid submission and opening;  

 

o Certificate of Registration (VAT/NON-VAT); and 

 

o Other appropriate licenses and permits required by law and stated in the BDS.  
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