



Republic of the Philippines
PAMANTASAN NG LUNGSOD NG MAYNILA
(University of the City of Manila)
 Intramuros, Manila
 Telefax No.: 528-4592

PLM-BAC SECRETARIAT

November 26, 2012

NOTICE OF AWARD

NAME OF PROJECT	END-USER	MODE OF PROCUREMENT	WINNING SUPPLIER/S	DATE AWARDED
Purchase of Laboratory Supplies of Science Laboratory Services for CY 2012 (Negotiated Procurement after 2 failed biddings)	SLS	Negotiated Procurement	NFC Trading Company	October 9, 2012
Purchase of Laboratory Supplies of Science Laboratory Services for CY 2012 (Negotiated Procurement after 2 failed biddings)	SLS	Negotiated Procurement	Chemline Scientific Corporation	October 9, 2012
Purchase of Maintenance Supplies for 1st and 2nd Quarters 2012 of PDSPO (Negotiated Procurement after 2 failed biddings)	PDSPO	Negotiated Procurement	White House Enterprises	October 15, 2012
Purchase of Maintenance Supplies for 1st and 2nd Quarters 2012 of PDSPO (Negotiated Procurement after 2 failed biddings)	PDSPO	Negotiated Procurement	SPH Construction Supply	October 15, 2012
Purchase of Maintenance Supplies for 1st and 2nd Quarters 2012 of PDSPO (Negotiated Procurement after 2 failed biddings)	PDSPO	Negotiated Procurement	Champion Hardware & Co., Inc.	October 15, 2012
Purchase of Maintenance Supplies for 1st and 2nd Quarters 2012 of PDSPO (Negotiated Procurement after 2 failed biddings)	PDSPO	Negotiated Procurement	Luzon Sales Company, Incorporated	October 15, 2012

NAME OF PROJECT	END-USER	MODE OF PROCUREMENT	WINNING SUPPLIER/S	DATE AWARDED
Purchase of Various Laboratory Equipment for UHS, PT Clinic and CS (Negotiated Procurement after 2 failed biddings)	UHS	Negotiated Procurement	Bio-Dent Medical Equipment Trading	October 17, 2012
Purchase of Books for 1st Quarter 2012	UL	Negotiated Procurement	UPPAF	November 6, 2012

Prepared by:

Reviewed by:

MA. GIANELLI T. TAGUIBAO
Procurement Office Staff

EMERLINA Q. GOROSPE
Supply Officer IV

Noted by:

ALBERT S. DELA CRUZ
Chief, Procurement Office